



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

August 23, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5643

FINANCIAL PROJECT NUMBER(S): 436122 1 52 01

FEDERAL AID PROJECT NUMBER(S): D518044B

COUNTY(IES): Brevard

PROJECT NAME(S): SR 405, At SR 50, At Barna Ave. and At Grissom Pkwy.

BIDS TO BE RECEIVED: September 25, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2019 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated April 30, 2019, are revised to include the Supplemental Specifications Package 3 page(s) dated July 19, 2019.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
August 23, 2019
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5643.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan D. Autry". The signature is fluid and cursive, with a long horizontal stroke extending to the right.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: July 31, 2019
TO: Final Plans (CO-FINALPLANS)
FROM: Eliode Joseph, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 9/19
Financial Project ID 436122-1 (Lead number only)
Proposal/Contract ID T5643
Federal Funds: No Yes Federal Aid No. D518-044-B
County Brevard State Road No. 405

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Spec and a package revision is checked
is not required. *Approved By: Christine Bacomo Date: 7/31/2019 1:43 PM EDT

*Concurred by: Mario Bizzio Date: 7/31/2019 2:43 PM EDT

*Concurred by: [Signature] Date: 7/31/2019 3:28 PM EDT

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

Supplemental Specifications Package Number 1 (3 Pages).

Reissued Specifications Package _____ (____ Pages).

Plans Revision Number 1 (3 Sheets).

Contract Time Revised: No Yes (If yes, 280 Total Calendar Days)
Letting date was moved.

