Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting: CT190612 Call Order: 003 Proposal: T2719 District:02

Counties: ALACHUA

Road Name: INSTALLATION OF VARIOUS ITS DEVICES IN ALACHUA COUNTY

Limits: AT VARIOUS LOCATIONS AS LISTED IN THE PLANS

Project(s): 44089815201(*) Federal Aid No: D218063B

Total Roadway Length:	44.977 Miles	Contract Days:	180
Total Bridge Length:	0.000 Miles	Letting Date:	06/12/19
Total Proposal Length:	44.977 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	90 Days (Acq. time)

Proposal Budget Estimate: $1,623,714.00

Please read the full advertisement

Description:

The improvements under this contract consist of traffic signals, installation of various ITS devices, and other incidental construction on SR 93, SR 331, SR 121, SR 24, SR 24A, SR 20, SR 26, SR 222 and US 441 in Alachua County.

Call Order: 003 Proposal: T2719

ALT	Item	Description	Unit	Quantity
Section 0001 Roadway				
	0101- 1-	MOBILIZATION (44089815201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44089815201)	LS	1.000
	0102- 14-	TRAFFIC CONTROL OFFICER	HR	200.000
	0102- 60-	WORK ZONE SIGN	ED	4,108.000
	0102- 74- 1	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED	7,984.000
	0102- 74- 2	CHANNELIZING DEVICE, TYPE III, 6'	ED	120.000
	0102- 74- 7	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	LF	2,844.000
	0102- 76-	ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED	276.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44089815201)	LS	1.000
Section 0002 Intelligent Transportation System				
	0630- 2- 11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	224.000
	0630- 2- 12	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	125.000
	0630- 2- 14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	1,875.000
	0660- 6-600	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM	EA	16.000
	0671- 2- 11	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA	EA	49.000
	0671- 2- 40	TRAFFIC CONTROLLER, MODIFY	EA	44.000
	0671- 2- 60	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN	EA	49.000
	0676- 1-500	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY	EA	94.000
	0676- 2-500	ITS CABINET- ADJUST/MODIFY	EA	35.000
	0918-690- 1	CONNECTED VEHICLE EQUIPMENT, RSU- INSTALL, PROJECT 440898 -1-52-01	EA	129.000
	0918-690- 3	CONNECTED VEHICLE EQUIPMENT, IN-CABINET RSE - INDUSTRIAL COMPUTER INSTALL, PROJECT 440898-1-52-01	EA	94.000
	0918-690- 4	CONNECTED VEHICLE EQUIPMENT, IN-CABINET RSE - SYSTEM INTERFACE UNIT INSTALL, PROJECT 440898-1-52-01	EA	94.000