

**Florida Department of Transportation**  
**Bid Solicitation Notice and Approximate Quantities**

Letting:	CT191030	Call Order: 015	Proposal: T6492	District:06
Counties:	MONROE			
Road Name:	SR 5/US 1/OVERSEAS HWY			
Limits:	FROM MM 0.0 TO MM 53.0			
Project(s):	44297215201	Federal Aid No:	E172395E	
Project(s):	44297215202	Federal Aid No:	N/A	
Project(s):	44321315201(*)	Federal Aid No:	E172396E	
Total Roadway Length:	52.997 Miles	Contract Days:	120	
Total Bridge Length:	0.000 Miles	Letting Date:	10/30/19	
Total Proposal Length:	52.997 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	90 Calendar Days	
Proposal Budget Estimate:	\$525,944.00			

Please read the full advertisement

Description: FLEXIBLE START

The improvements under this contract consist of Emergency Operations of Hurricane IRMA Permanent along: SR 5/US 1/Overseas Hwy.

**Call Order: 015 Proposal: T6492**

ALT	Item	Description	Unit	Quantity
<b>Section 0001 Roadway</b>				
	0101- 1-	MOBILIZATION (44297215201)	LS	1.000
	0101- 1-	MOBILIZATION (44297215202)	LS	1.000
	0101- 1-	MOBILIZATION (44321315201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44297215201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44297215202)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44321315201)	LS	1.000
	0102- 60-	WORK ZONE SIGN	ED	3,140.000
	0102- 74- 1	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED	4,500.000
	0102- 74- 2	CHANNELIZING DEVICE, TYPE III, 6'	ED	580.000
	0102- 74- 7	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	LF	1,040.000
	0102- 76-	ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED	100.000
	0102- 99-	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED	236.000
	0104- 10- 3	SEDIMENT BARRIER	LF	480.000
	0104- 18-	INLET PROTECTION SYSTEM	EA	3.000
	0110- 4- 10	REMOVAL OF EXISTING CONCRETE	SY	71.000
	0530- 1-	RIPRAP, SAND-CEMENT	CY	6.000
	0570- 1- 2	PERFORMANCE TURF, SOD	SY	72.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44297215201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44297215202)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44321315201)	LS	1.000
<b>Section 0002 Signing</b>				
	0700- 1- 50	SINGLE POST SIGN, RELOCATE	AS	2.000

**Call Order: 015 Proposal: T6492**

ALT	Item	Description	Unit	Quantity
<b>Section 0003 Lighting</b>				
	0630- 2- 11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	810.000
	0630- 2- 12	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	220.000
	0635- 2- 11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	32.000
	0639- 2- 1	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF	205.000
	0639- 2- 6	ELECTRICAL SERVICE WIRE, REMOVE	LF	205.000
	0641- 2- 12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	4.000
	0641- 2- 60	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	EA	2.000
	0715- 1- 12	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF	14,643.000
	0715- 1- 13	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF	7,484.000
	0715- 1- 60	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF	22,127.000
	0715- 4- 13	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	EA	5.000
	0715- 4- 14	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	EA	6.000
	0715- 4- 70	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	EA	11.000
	0715- 5- 21	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE	EA	16.000
	0715- 7- 11	LOAD CENTER, F&I, SECONDARY VOLTAGE	EA	4.000
	0715- 7- 41	LOAD CENTER, REMOVE, SECONDARY VOLTAGE	EA	2.000
	0715- 11-211	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	EA	10.000
	0715- 11-212	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST	EA	4.000
	0715-500- 2	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	EA	3.000
	0715-500- 3	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	EA	2.000
	0715-500- 11	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL	EA	33.000