



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

April 23, 2020

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1751

**FINANCIAL PROJECT NUMBER(S): 410666 3 52 01, 410666 3 56 01, 410666 3 56 02 and
410666 3 56 03**

FEDERAL AID PROJECT NUMBER(S): D119075B

COUNTY(IES): Polk

**PROJECT NAME(S): SR 542 (Dundee Rd.), At Several Major Intersections
As Listed in the Plans**

BIDS TO BE RECEIVED: April 29, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1751.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 4/23/2020 1 of 3
 TO: Final Plans (CO-FINALPLANS)
 FROM: Joseph R. Garrity PE, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 03** - Letting (mo./yr.) 4/2020
 Financial Project ID 410666-3-52-01 (Lead number only)
 Proposal/Contract ID T1751
 Federal Funds: No Yes Federal Aid No. D119-075-B
 County Polk State Road No. 542

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: Casey Schley Date: 4/23/2020 | 8:27 AM EDT
Signature of District Specifications Engineer

*Concurred by: John Kubler Date: 4/23/2020 | 8:27 AM EDT
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By: John Kubler *for* Date: 4/23/2020 | 8:27 AM EDT
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 03 (62 Sheets) :

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)



DATE: 4/23/20202 of 3Financial Project ID 410666-3-52-01 (Lead number only)Proposal/Contract ID T1751PLANS REVISION NUMBER 03

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/17/2020</u>	<u>Added sheet 2C to Index and updated Key Sheet</u>
<u>2C</u>	<u>4/17/2020</u>	<u>Added signature sheet</u>
<u>3 Thru 12</u>	<u>4/17/2020</u>	<u>New summary of Pay Items and revised quantities</u>
<u>S-1</u>	<u>4/23/2020</u>	<u>Updated Key Sheet</u>
<u>S-2 Thru S-7</u>	<u>4/23/2020</u>	<u>New Pay Items and revised quantities</u>
<u>S-8</u>	<u>4/23/2020</u>	<u>Added Plan Sheet abbreviation</u>
<u>S-9 Thru S-40</u>	<u>4/23/2020</u>	<u>Revise Signing and Pavement Marking Plan</u>
<u>S-43 Thru S-44</u>	<u>4/23/2020</u>	<u>Revise Signing and Pavement Marking Plan</u>
<u>U-1</u>	<u>4/23/2020</u>	<u>Updated Key Sheet</u>
<u>U-69</u>	<u>4/23/2020</u>	<u>Remove reference to HDPE pipe</u>
<u>U-72</u>	<u>4/23/2020</u>	<u>Remove reference to HDPE pipe</u>
<u>1 (56-02)</u>	<u>4/23/2020</u>	<u>Added Revision 3 Notes to Key Sheet</u>
<u>UT-01</u>	<u>4/23/2020</u>	<u>Revised Item 1080-21-102 to 1080-21-400 & Quan 9 to 8</u>
<u>UT-03</u>	<u>4/23/2020</u>	<u>Provide Meter Sizes</u>
<u>UT-04</u>	<u>4/23/2020</u>	<u>Provide Meter Size</u>
<u>UT-06</u>	<u>4/23/2020</u>	<u>Provide Meter Sizes</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

DATE: 4/23/20203 of 3Financial Project ID 410666-3-52-01 (Lead number only)Proposal/Contract ID T1751**Summary of Quantities (Trns*port)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0711-11-141	S-7	REV	2.179	2.183
0711-15-101	S-7	ADD	0	15.804
0711-15-102	S-7	ADD	0	0.427
0711-15-131	S-7	ADD	0	7.569
0711-15-133	S-7	ADD	0	0.050
0711-15-201	S-7	ADD	0	5.912
0711-16-101	S-7	REV	17.847	1.952
0711-16-102	S-7	REV	0.894	0.430
0711-16-131	S-7	DEL	7.531	0
0711-16-133	S-7	DEL	0.050	0
0711-16-201	S-7	REV	8.635	2.742
1080-21-102	UT-1 (56-02)	DEL	9	0
1080-21-400	UT-1 (56-02)	ADD	0	8



Florida Department of Transportation

RON DESANTIS
GOVERNOR


801 N. Broadway Avenue
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.
SECRETARY

MEMORANDUM

DATE: May 30, 2019

TO: Carol J. Finn, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Keith Slater, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary".

This delegation will remain in effect from May 30, 2019 – June 29, 2020.

LKN:jm