



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

April 2, 2020

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3729**

**FINANCIAL PROJECT NUMBER(S): 439727 1 52 01 and 439727 1 52 02**

**FEDERAL AID PROJECT NUMBER(S): D319110B**

**COUNTY(IES): Leon**

**PROJECT NAME(S): SR 20 (US 27) (Apalachee Pkwy.), From SR 261 (US 319)  
Capital Circle To Jefferson Co. Line**

---

**BIDS TO BE RECEIVED: April 29, 2020**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3729.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first and last names being clearly legible.

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 3/26/2020 1 of 3  
 TO: Final Plans(CO-FINALPLANS)  
 FROM: Clay Hunter, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 04/20  
 Financial Project ID 439727-1-52-01 (Lead number only)  
 Proposal/Contract ID T3729  
 Federal Funds:  No  Yes Federal Aid No. D319-110-B  
 County LEON State Road No. SR 20

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: Zin Said Date: 3/26/2020 | 1:55 PM EDT  
DocuSigned by: 00EA910BEA3D404...  
 Signature: portation Development or Designee

I have reviewed for effects on the S Package and a package revision is   
**is not**  required. \*Approved By Heath Riley Date: 3/26/2020 | 11:15 AM EDT  
DocuSigned by: 2B7CCD7DC1EC4E...  
 FOR Specifications Engineer

If Projects of Division Interest, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages).
- REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).
- PLANS REVISION NUMBER 01 (6 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---



