



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

April 22, 2020

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4546

FINANCIAL PROJECT NUMBER(S): 427516 2 52 01 and 427516 2 52 02

FEDERAL AID NUMBER(S): D420013B

COUNTY(IES): Palm Beach

PROJECT NAME(S): SR 9 (I-95), From N of Gateway Blvd. Northerly To Lantana Rd.

BIDS TO BE RECEIVED: April 29, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4546.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment:

DATE: April 21, 2020 1 of 2
TO: Final Plans (CO-FINALPLANS)
FROM: Alexander Estrada, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 2** - Letting (mo./yr.) 4/29/2020
Financial Project ID 427516-2-52-01 (Lead number only)
Proposal/Contract ID T4546
Federal Funds: No Yes Federal Aid No. D420 013 B
County Palm Beach State Road No. 9

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: _____ Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2020.04.21 13:05:30 -04'00' Date: 04-21-2020
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (Pages).

PLANS REVISION NUMBER 2 (4 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: April 21, 2020

2 of 2

Financial Project ID 427516-2-52-01 (Lead number only)

Proposal/Contract ID T4546

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/21/20</u>	<u>Added sheet 2A to the index of roadway plans and added Revision 2 changes.</u>
<u>2A</u>	<u>4/21/20</u>	<u>Added Signature Sheet.</u>
<u>3</u>	<u>4/21/20</u>	<u>Added Pay Item 334-1-54 and reduced quantity for Pay Item 337-7-85.</u>
<u>SQ-23</u>	<u>4/21/20</u>	<u>Added Pay Item 334-1-54 and removed quantities for pay item 337-7-85 in Summary of Pavement table for FPID 427516-2-52-02</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

Summary of Quantities (427516-2-52-02)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
334 1 54	SQ-23	Add	0	1620.5
337 7 85	SQ-23	Del.	1620.5	0