



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

August 7, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1782

FINANCIAL PROJECT NUMBER(S): 441889 1 52 01 and 441889 1 52 02

FEDERAL AID PROJECT NUMBER(S): D120039B

COUNTY(IES): Polk

PROJECT NAME(S): SR 400 (I-4), From MP 6.890 To MP 12.343

BIDS TO BE RECEIVED: August 26, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1782.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 8/6/2020 1 of 3
 TO: Final Plans (CO-FINALPLANS)
 FROM: Kellie Spurgeon P.E., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) 08/2020
 Financial Project ID 441889-1-52-01 (Lead number only)
 Proposal/Contract ID T1782
 Federal Funds: No Yes Federal Aid No. D120-039-B
 County Polk State Road No. 400

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: Casey Schley Date: 8/6/2020 | 10:50 AM EDT
Signature of District Specifications Engineer

*Concurred by: John Kubler Date: 8/6/2020 | 10:55 AM EDT
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: John Kubler *for* Date: 8/6/2020 | 10:55 AM EDT
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (____ Pages).

REISSUED SPECIFICATIONS PACKAGE NA (____ Pages).

PLANS REVISION NUMBER 1 (26 Sheets)

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: 08/6/20202 of 3Financial Project ID 441889-1-52-01 (Lead number only)Proposal/Contract ID T1782PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>8-5-20</u>	<u>Updated Key Sheet</u>
<u>2A</u>	<u>8-5-20</u>	<u>Added Signature Sheet</u>
<u>3-5</u>	<u>8-5-20</u>	<u>Updated Summary of Pay Items</u>
<u>6</u>	<u>8-5-20</u>	<u>Typical Sections</u>
<u>10-12</u>	<u>8-5-20</u>	<u>Typical Section Details</u>
<u>29</u>	<u>8-5-20</u>	<u>General Notes</u>
<u>89</u>	<u>8-5-20</u>	<u>Temporary Traffic Control</u>
<u>91</u>	<u>8-5-20</u>	<u>Temporary Traffic Control</u>
<u>98A</u>	<u>8-5-20</u>	<u>Added Temporary Traffic Control Sheet</u>
<u>SQ-1</u>	<u>8-5-20</u>	<u>Summary of Quantities</u>
<u>SQ-3</u>	<u>8-5-20</u>	<u>Summary of Quantities</u>
<u>SQ-18</u>	<u>8-5-20</u>	<u>Summary of Quantities</u>
<u>S-1</u>	<u>8-5-20</u>	<u>Updated Key Sheet</u>
<u>S-2A</u>	<u>8-5-20</u>	<u>Added new signature sheet</u>
<u>S-3 – S-6</u>	<u>8-5-20</u>	<u>Updated Tabulation of Quantities</u>
<u>S-10 – S-11</u>	<u>8-5-20</u>	<u>Updated Tabulation of Quantities</u>
<u>S-21</u>	<u>8-5-20</u>	<u>Added loops / conduit and note</u>
<u>S-55</u>	<u>8-5-20</u>	<u>Revised conduit quantities</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

DATE: 08/6/20203 of 3Financial Project ID 441889-1-52-01 (Lead number only)Proposal/Contract ID T1782PLANS REVISION NUMBER 1**Summary of Quantities (Trns*port)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102-2-200	3 / SQ-3	Add	N/A	1LS / 2291 (01)
0102-2-300	3 / SQ-3	Add	N/A	1LS / 327 (01)
0536-73	3 / SQ-18	Rev	5471 LF	5346 LF (02)
0630-2-11	4 / S-11	Rev	3196 LF	2875 LF (02)
0630-2-12	4 / S-11	Rev	1054 LF	1375 LF (02)
0660-2-101	5 / S-6	Add	N/A	1 AS (01)
0660-2-106	5 / S-6	Add	N/A	1 AS (01)



Florida Department of Transportation

RON DESANTIS
GOVERNOR


801 North Broadway Avenue
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.
SECRETARY

MEMORANDUM

DATE: June 29, 2020

TO: Carol J. Finn, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Keith Slater, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary".

This delegation will remain in effect from June 29, 2020 – June 29, 2021.

LKN:jm