

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT, P.E. SECRETARY

August 11, 2020

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4528

FINANCIAL PROJECT NUMBER(S): 436967 1 52 01

COUNTY(IES): Martin

PROJECT NAME(S): SR 5 (US 1), From N of NW Britt Rd. To S of SR 732

BIDS TO BE RECEIVED: August 26, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2020 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated <u>April 07, 2020</u>, are revised to include the Supplemental Specifications Package <u>5</u> page(s) dated <u>July 17, 2020</u>.

Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum August 11, 2020 Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File T4528.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

Alan Autry, Manager

Contracts Administration Office

AA:dm

Attachment



RON DESANTIS GOVERNOR

KEVIN J. THIBAULT SECRETARY

Revision Memo

Date:	07/22/2020	1 of 2			
To:	Project Review (CO-PROJREV)				
From:	Adham Naiem, P.E., Project Manager				
Copies:	DDE, DCPME				
Subject:	Revision Number 1 - Letting (mo./yr.) 08/2020				
	Financial Project ID 436967-1-52-01 (Lead number only)				
	Proposal/Contract ID T4528				
	Federal Funds: No Tyes Federal Aid No. N/A				
	County Martin (89010) State Road No. 5				
Concurred by: John Olson Date: 2020.08.10 07:56:25 Signature of Director of Transportation Development or Designee Date: Date:					
If FA Ove REVIS DAYS NO R	Print Name of FHWA Engineer SIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITH SOF THE LETTING MUST BE APPROVED BY THE DISTRICT EVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTIN	: HIN 15 WORK SECRETARY.			
Approved	d by: N/A Date Signature of District Secretary	:			
REIS	PLEMENTAL SPECIFICATIONS PACKAGE NUMBER <u>1 (1-</u> SUED SPECIFICATIONS PACKAGE <u>N/A (</u> Pages) IS REVISION NUMBER <u>1 (3</u> Sheets): ACT TIME REVISED No TYPES (if yes, <u>N/A</u> Calenda				

Date: <u>07/22/</u>	2020_			2 of 2			
Financial Project ID 436967-1-52-01 (Lead number only)							
Proposal Contract ID <u>T4528</u>							
PLANS REVISION NUMBER 1							
Sheets No.(s)	Rev. D	ate <u>Description</u>	(FPID 436967-1-	<u>52-01)</u>			
1	07/22/2	(ederal Funds) Fro	•			
Added Revision Block,							
<u>S-1</u> T-1	07/22/2 07/22/2		<u>ederal Funds) Fro</u> ederal Funds) Fro				
		<u> 1101110404 (1</u>	<u>cacrair anas, i re</u>	mir Oricot Title			
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1							
Sheets No.(s) Rev. Date Description							
-							
1 - 5 07/22/2020 Removed Federal Funds Special Provisions							
(SP0070101, SP0071600, SP0073100). Added							
<u>non-Federal Funds Special Provisions</u> (SP0072700, SP0072800)							
		(01-001-1-00,					
Summary of Quantities (TRNS*port) N/A							
Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity			
Central Office Use:							
Processed By:							