



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

November 17, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3735

FINANCIAL PROJECT NUMBER(S): 443360 1 52 01 and 443360 1 52 02

FEDERAL AID PROJECT NUMBER(S): D320052B

COUNTY(IES): Walton

PROJECT NAME(S): SR 30 (US 98), At CR 30A Inlet Beach Pedestrian Crossing

BIDS TO BE RECEIVED: December 2, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3735.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

for

Alan Autry, Manager
Contracts Administration Office


AA:cj

Attachment

DATE: 11/12/2020 1 of 2
 TO: Final Plans(CO-FINALPLANS)
 FROM: Eric Saggars, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 12/2020
 Financial Project ID 443360-1-52-01 (Lead number only)
 Proposal/Contract ID T3735
 Federal Funds: No Yes Federal Aid No. D320-052-B
 County Walton State Road No. SR 30

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Tim Smith Date: 11/13/2020 | 1:51 PM EST
DocuSigned by: 00EA910BEA3D404... Transportation Development or Designee

I have reviewed for effects on the Sp  ackage and a package revision is
is not required. *Approved By: Heath Riley Date: 11/12/2020 | 5:56 PM EST
DocuSigned by: 287C0D7DC1EC4E... Specifications Engineer
 For _____

If Projects of Division Interest, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By:  _____ Date: 11/13/2020 | 3:38 PM EST
DocuSigned by: BDE91322A8E54BA... of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).
- REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
- PLANS REVISION NUMBER 1 (14 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 11/13/2020

1 of 2

Financial Project ID 443360-1-52-01 (Lead number only)

Proposal/Contract ID T3735

PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11/13/2020</u>	<u>Added Revision 1, Added sheet 2A</u>
<u>2A</u>	<u>11/13/2020</u>	<u>Added Signature sheet for Revision 1</u>
<u>3-5</u>	<u>11/13/2020</u>	<u>Update Quantities, update trns*port/PrP</u>
<u>8</u>	<u>11/13/2020</u>	<u>Updated Quantities</u>
<u>13</u>	<u>11/13/2020</u>	<u>Revised 12" pipe call out</u>
<u>SQ-2</u>	<u>11/13/2020</u>	<u>Updated Quantities</u>
<u>L-6</u>	<u>11/13/2020</u>	<u>Added missing line work</u>
<u>B1-8 - B1-12</u>	<u>11/13/2020</u>	<u>Add wall joint spacings</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0430-175-112	8	Rev	134	193
0710-11-141	SQ-2	Rev.	0.123	0.153