



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

February 21, 2020

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3725

FINANCIAL PROJECT NUMBER(S): 436273 1 52 01

FEDERAL AID PROJECT NUMBER(S): D319097B

COUNTY(IES): Okaloosa

PROJECT NAME(S): SR 189, From SR 4 To the Alabama St. Line

BIDS TO BE RECEIVED: February 26, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3725.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke at the end.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: 02/21/2020

TO: Final Plans (CO-FINALPLANS)

FROM: Clay Hunter, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 01-02 - Letting (mo./yr.) 02/20

Financial Project ID 436273-1-52-01 (Lead number only)

Proposal/Contract ID T3725

Federal Funds: No Yes Federal Aid No. D319-097-B

County Okaloosa

State Road No. 189

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 2/21/20

I have reviewed for effects on the Specifications Package and a package revision is not required. *Approved By: [Signature] Date: 2/27/20

If Projects of Division Interest, *Authorized By: _____ Date: _____

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY. NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 2/21/20

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).
REISSUED SPECIFICATIONS PACKAGE (Pages).
PLANS REVISION NUMBER 01 (6 7 Sheets).

CONTRACT TIME REVISED: No Yes(if yes, Total Calendar Days)

DATE: 02/21/2020

2 of 2

Financial Project ID 436273-1-52-01 (Lead number only)

Proposal/Contract ID T3725

PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	02/21/2020	Added Revision 1 added sheets 2A and SQ-18A
2A	02/21/2020	Added Signature sheet for Revision 1
4-5	02/21/2020	Update pay items and quantities, update trns*port/Prp
62	02/21/2020	Added shoulder gutter and call outs
SQ-1	02/21/2020	Updated Summary of Quantities index
SQ-18A	02/21/2020	Update pay items and quantities

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0520-6	SQ-18A	ADD	0	424