



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

February 19, 2020

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5650

FINANCIAL PROJECT NUMBER(S): 238395 5 52 01 and 238395 5 56 01

FEDERAL AID PROJECT NUMBER(S): D519013B

COUNTY(IES): Lake

PROJECT NAME(S): SR 500 (US 441), From Lake Ella Rd. To Avenida Central

BIDS TO BE RECEIVED: February 26, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER TWO

The 2020 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated November 24, 2019, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 26 page(s) dated February 17, 2020.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
February 19, 2020
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5650.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan Autry", with a long horizontal flourish extending to the right.

Alan Autry, Manager
Contracts Administration Office

AA:dm

REVISION MEMO

DATE: 02/17/2020
TO: Final Plans (CO-FINALPLANS)
FROM: Sarah Van Gundy, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 2 - Letting (mo./yr.) 02/20
Financial Project ID 238395-5-52-01 (Lead number only)
Proposal/Contract ID T5650
Federal Funds: No Yes Federal Aid No. D519-013-B
County LAKE State Road No. 500

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the State and a package revision is not required. *Approved By: Christine Bacomo Date: 2/18/2020 | 4:06 PM EST

*Concurred by: Mario Bizzio Date: 2/18/2020 | 4:28 PM EST
*Concurred by: [Signature] Date: 2/18/2020 | 4:51 PM EST

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 2/18/2020 | 4:59 PM EST
Signature Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (26 Pages).
- REISSUED SPECIFICATIONS PACKAGE (Pages).
- PLANS REVISION NUMBER 1 (127 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, Total Calendar Days)

DATE: 02/17/2020

Financial Project ID 238395-5-52-01 (Lead number only)

Proposal/Contract ID T5650

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-26</u>	<u>02/17/20</u>	<u>Revised Water/Wastewater Utility Work Technical Special Provision</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
FPID: 238395-5-52-01				
120-6	SQ-33	REV	56048	76833
160-4	SQ-34	REV	215220	220206
285-701	SQ-34	REV	1148	1149
285-709	SQ-34	REV	216689	185889
285-715	SQ-35	REV	13916	10224
327-70-3	SQ-35	REV	21144	21022
327-70-4	SQ-36	REV	15717	15638
327-70-11	SQ-36	REV	48776	52285
334-1-13	SQ-36	REV	42433.5	48031.8
337-7-25	SQ-38	REV	7970.1	6090.5
337-7-83	SQ-38	REV	10942.8	12527.2
440-1-50	SQ-40	ADD		1841
440-70	SQ-40	ADD		12
700-1-11	S-9	REV	170	153

DATE: 02/17/20204 of 5Financial Project ID 238395-5-52-01 (Lead number only)Proposal/Contract ID T5650PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
FPID: 2383955201		
<u>1</u>	<u>02/17/2020</u>	<u>UPDATED KEY SHEET</u>
<u>2A</u>	<u>02/17/2020</u>	<u>ADDED SHEET</u>
<u>3-6, 6A – 6F</u>	<u>02/17/2020</u>	<u>REVISED SUMMARY OF PAY ITEMS</u>
<u>20</u>	<u>02/17/2020</u>	<u>REVISED CROSS SLOPE AND ASPHALT PAD LABELS</u>
<u>26-32</u>	<u>02/17/2020</u>	<u>REVISED OVERBUILD AREA QUANTITY</u>
<u>32A,32B</u>	<u>02/17/2020</u>	<u>ADDED SHEET FOR OVERBUILD AREA QUANTITY</u>
<u>38, 39, 41, 42, 47, 48, 53, 54</u>	<u>02/17/2020</u>	<u>REVISED SUMMARY OF DRAINAGE QUANTITIES</u>
<u>55</u>	<u>02/17/2020</u>	<u>ADDED FRENCH DRAIN OPTIONAL MATERIAL TABUALTION</u>
<u>84</u>	<u>02/17/2020</u>	<u>REVISED DRAINAGE DESIGN AND DRIVEWAY CONNECTION</u>
<u>101, 102, 104-106</u>	<u>02/17/2020</u>	<u>REVISED MILLING LIMIT</u>
<u>265-267</u>	<u>02/17/2020</u>	<u>REVISED DRAINAGE STRUCTURES</u>
<u>335</u>	<u>02/17/2020</u>	<u>REVISED TEXT LABEL</u>
<u>336</u>	<u>02/17/2020</u>	<u>REVISED DRAINAGE CONFLICT DETAIL</u>
<u>342, 343, 347,348, 351-353</u>	<u>02/17/2020</u>	<u>REVISED EARTHWORK QUANTITY</u>
<u>532-539</u>	<u>02/17/2020</u>	<u>REVISED EARTHWORK QUANTITY</u>
<u>603</u>	<u>02/17/2020</u>	<u>DELETED CONSTRUCTION SEQUENCE NOTES</u>
<u>608</u>	<u>02/17/2020</u>	<u>REVISED TEMPORARY DRAINAGE LABEL</u>
<u>901</u>	<u>02/17/2020</u>	<u>ADDED UAO CONTACT INFORMATION</u>
<u>915,920,923-927,945</u>	<u>02/17/2020</u>	<u>REVISED COMCAST AND THE VILLAGES UTILITY RELOCATIONS</u>
<u>SQ-33 – SQ-40</u>	<u>02/17/2020</u>	<u>REVISED SUMMARY BOX QUANTITIES</u>
<u>S-1</u>	<u>02/17/2020</u>	<u>UPDATED KEY SHEET</u>
<u>S-2-S-9</u>	<u>02/17/2020</u>	<u>REVISED TABUALTION QUANTITY</u>
<u>S-10</u>	<u>02/17/2020</u>	<u>REVISED GENERAL NOTES</u>
<u>S-15, S-18, S-20, S-27,</u>	<u>02/17/2020</u>	<u>REVISED PAY ITEM</u>
<u>S-30, S-31, S-37, S-41</u>	<u>02/17/2020</u>	<u>REVISED PAY ITEM</u>
<u>S-42, S-44,S-45,S-47,S-49</u>	<u>02/17/2020</u>	<u>REVISED PAY ITEM</u>

