



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

February 18, 2020

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7446

FINANCIAL PROJECT NUMBER(S): 430051 2 52 01 and 430051 2 56 01

FEDERAL AID PROJECT NUMBER(S): D719039B

COUNTY(IES): Hernando

PROJECT NAME(S): SR 50, From Lockhart Rd. To E of Remington Rd.

BIDS TO BE RECEIVED: February 26, 2020

PLANS REVISION


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7446.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment:

DATE: 2/13/2020

TO: Final Plans(CO-FINALPLANS)

FROM: Bronoris C. Pye, E.I., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 3 - Letting (mo./yr.) 02/20

Financial Project ID 430051-2-52-01 (Lead number only)

Proposal/Contract ID T7446

Federal Funds: No Yes Federal Aid No. D719-039-B

County: Hernando State Road No. 50

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: [Signature] Date: 2/13/20

Signature of District Specifications Engineer

*Concurred by: [Signature] Date: 2/14/2020

Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By: [Signature] Date: 2/14/2020

Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 2 (12 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 2/13/2020

3 of 3

Financial Project ID 430051-2-52-01 (Lead number only)

Proposal/Contract ID T7446

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
1080-25-108	U-2	Del.	6	0
1080-25-116	U-2	Add.	0	6
1080-29-116	U-2	Rev.	67	61

REMINDER

PROCESS:

1. Fill out headings.
2. Mandatory Only revisions must not have other revisions included to remain exempt from signature requirement.
3. On Projects of Division Interest, get FHWA concurrence. Print name of FHWA Engineer and date. *(Not required for Mandatory Only Revisions)*
4. Get concurrence signature from the District Director of Transportation Development or designee. *(Not required for Mandatory Only Revisions)*
5. Get signature of the District Specifications Engineer. *(Not required for Mandatory Only Revisions)*
6. Revisions received in the Final Plans Office within 15 work days of the letting must be approved by the District Secretary. *(Not required for Mandatory Only Revisions.)* Notify Final Plans. Revisions within five working days of the letting are not allowed without final approval from the Director of the Office of Design. Since there is no assurance that all prospective contractors will get these documents on time to be considered in their bids, approvals for a revision within five working days of the letting will be rare. If the revision is not approved, the project will either be let as is, or be withdrawn from letting. Withdrawing or moving the project to a later letting after advertisement requires approval by the District Secretary and the Chief Engineer.
7. For Supplemental Specification Packages, fill in the Rev. Date, number of pages and a brief description.
8. Enter the sheet number and:
Describe new pay item number, Rev. Date with old quantity and new quantity, deleted pay item number only, or revised quantities; by entering pay item number with old and new quantities.
9. On bridges indicate "each bridge number" with corrected changes.
10. If a revision will impact the utility plans, adjustments or schedules, provide a copy of the revision memo and affected plan sheets to the District Utilities Engineer.
11. Any change to any pay item, requires replacement of the entire Proposal Summary of Pay Items.
12. Email the Revision approval to Final Plans Section (CO-FINALPLANS) to unlock the summary of pay items.
13. Email Revision Memo to Final Plans.

REVISED DOCUMENTS:

1. Revised sealed plans sheets including Summary of Pay Items and Summary of Quantities.
2. Revised District Cost Estimate if federally funded.
3. Revised sealed Supplemental Specifications Package.

APPOINTMENT and DELEGATION of AUTHORITY

I, **DAVID W. GWYNN, P.E.**, District Seven Secretary of the Department of Transportation, do hereby appoint


RICHARD MOSS, Director of Transportation Development
FRANCIS LEWIS, Director of Transportation Operations

as my designees to supervise and implement the operational activities of the District VII office of the Florida Department of Transportation during my absence from the District for any extended period of time, and delegate to each the authority to execute any contracts or documents not already delegated to them in their individual delegations, except in those instances where the authority to execute and sign any particular documents is either expressly retained by me or expressly delegated by the Secretary of Transportation to the District Secretaries and their successors, such instances include but are not necessarily limited to:

1. Approval, execution and signature of all necessary Department resolutions to initiate eminent domain proceedings to obtain real property rights for transportation facilities in District VII;
2. Approval, execution and signature of instruments of sale, lease and conveyance of property owned by the Department in District VII;
3. Approval, certification and signature of maintenance maps evidencing the Department of Transportation's maintenance of right of way in District VII;
4. Approval, execution and signature of all necessary Department resolutions for engineer witnesses in Circuit Court to bind the Department of Transportation on those issues regarding design and construction for transportation facilities in District VII.

Richard Moss, shall be given first preference for signing documents relating to Transportation Development; and **Francis Lewis**, shall be given first preference for signing documents relating to Transportation Operations.

This appointment and delegation supersedes prior appointments and delegations and shall remain in full force and effect until such time as it is revoked or superseded in writing by me or my successors.



David W. Gwynn, P.E.
District VII Secretary

Date: 1/3/2020

Attest: 

Executive Secretary