



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

July 8, 2020

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2781**

**FINANCIAL PROJECT NUMBER(S): 441060 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D220090B**

**COUNTY(IES): Levy**

**PROJECT NAME(S): SR 500 (US 27A), From W of CR 124 (MP 14.679)  
To W of SR 24 (MP 22.308)**

---

**BIDS TO BE RECEIVED: July 29, 2020**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE  
NUMBER ONE**

The 2020 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 11, 2020, are revised to include the Supplemental Specifications Package 4 page(s) dated July 7, 2020.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2781.001 for this Bid Document from your Order History.

Addendum  
July 8, 2020  
Page Two

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezazadeh*  
for  
Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: 7/7/2020
TO: Final Plans (CO-FINALPLANS)
FROM: Robert Masucci, Project Manager

COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 07/20

Financial Project ID 441060-1-52-01 (Lead number only)

Proposal/Contract ID T2781

Federal Funds: [ ] No [x] Yes Federal Aid No. D220-090-B
County LEVY State Road No. 500

Mandatory Only: [x] No [ ] Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: Kathryn D Thomas (Digitally signed by Kathryn D Thomas Date: 2020.07.07 15:56:10 -04'00') Date: 7/7/2020
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is [x] is not [ ] required. \*Approved By: Tracy Gill Witt (Digitally signed by Tracy Gill Witt Date: 2020.07.07 16:00:16 -04'00') Date: 7/7/2020
Signature of District Specifications Engineer

If Projects of Division Interest,
\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_
Signature of District Secretary

- [x] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).
[ ] REISSUED SPECIFICATIONS PACKAGE ( Pages).
[x] PLANS REVISION NUMBER 1 (3 Sheets).

CONTRACT TIME REVISED: [x] No [ ] Yes (If yes, \_\_\_\_\_ Total Calendar Days)

