



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

June 26, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2784

FINANCIAL PROJECT NUMBER(S): 441337 1 52 01

FEDERAL AID PROJECT NUMBER(S): D220103B

COUNTY(IES): Suwannee

PROJECT NAME(S): SR 8 (I-10), From Madison Co. Line To US 90

BIDS TO BE RECEIVED: July 29, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2784.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "A Mirza Rezazadeh".

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: 5/29/2020

TO: Final Plans (CO-FINALPLANS)

FROM: Brett A. Crews, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1**- Letting (mo./yr.) 7/2020

Financial Project ID 441337-1-52-01 (Lead number only)

Proposal/Contract ID T2784

Federal Funds: No Yes Federal Aid No. D220-103-B

County Suwannee State Road No. 8

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathryn D Thomas Digitally signed by Kathryn D Thomas
Date: 2020.05.29 10:27:34 -04'00' Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Tracy Gill Witt Digitally signed by Tracy Gill Witt
Date: 2020.05.29 11:12:42-04'00' Date: _____
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (6 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 5/29/2020

Financial Project ID 441337-1-52-01 (Lead number only)

Proposal/Contract ID T2784

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	5/21/2020	Listed Revisions
2A	5/21/2020	Added Sheet
3, 5	5/21/2020	Updated PrP
4	5/21/2020	See Summary of Quantities Tables below
SQ-1	5/21/2020	Revised Design Notes

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0999-102-1	4	Del.	1600	0