



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

July 22, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5699

FINANCIAL PROJECT NUMBER(S): 439778 1 52 01 and 439779 1 52 01

FEDERAL AID PROJECT NUMBER(S): D520042B and D520043B

COUNTY(IES): Brevard

PROJECT NAME(S): SR 518, From E of I-95 To Sarno Rd. and At the I-95 Interchange

BIDS TO BE RECEIVED: July 29, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5699.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager

Contracts Administration Office

AA:dm

Attachment

REVISION MEMO

DATE: 7/21/2020
 TO: Final Plans (CO-FINALPLANS)
 FROM: Samuel Jumber, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 07/20
 Financial Project ID 439778-1-52-01 (Lead number only)
 Proposal/Contract ID T5699
 Federal Funds: No Yes Federal Aid No. D520-042-B
 County Brevard State Road No. 518

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the S Christine Bacomo ge and a package revision is
 is not required. *Approved By: Christine Bacomo Date: 7/21/2020 1:21 PM EDT

*Concurred by: Mario Bizzio Date: 7/21/2020 2:47 PM EDT
 1A2F5EFE8C1D4B0...

*Concurred by: Loren Robo Date: 7/21/2020 2:57 PM EDT
 1E8D7ED7E5924D5... on Development or Designee

If Projects of Division Interest,
 *Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT

*Approved By: Sarah W. Perdue Date: 7/21/2020 5:23 PM EDT
 862D6B01F4FF447...
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (21 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)





Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

MEMORANDUM

DATE: June 24, 2020

TO: Mirza Rezazadeh, Contracts Administration Supervisor
Darlene Anderson, Supervisor, Contractor Prequalification

FROM: Alan Autry, Manager, Contracts Administration Office *Alan D. Autry*

COPIES: Dan Hurtado, Director Office of Construction

SUBJECT: **DELEGATION OF SIGNATURE AUTHORITY**

This is to delegate signature authority for all documents requiring signature by the Manager, Contracts Administration Office (excluding personnel actions) to you during periods when I am out of the office or on travel status from July 1, 2020 through June 30, 2021.

Signature shall be made in your name for the Manager, Contracts Administration Office.

A copy of this delegation shall be attached to all documents signed by you on my behalf.

Upon request, provide a copy of all documents signed by you on my behalf.

ADA/ada