



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

March 6, 2020

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1754
FINANCIAL PROJECT NUMBER(S): 419243 4 52 01
FEDERAL AID PROJECT NUMBER(S): D119037B
COUNTY(IES): Polk
PROJECT NAME(S): SR 25 (US 27), At SR 60

BIDS TO BE RECEIVED: March 25, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1754.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke at the end.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 3/5/2020 1 of 3
TO: Final Plans (CO-FINALPLANS)
FROM: Todd M. Gardina, P.E. (KCA), Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 3** - Letting (mo./yr.) 03/2020
Financial Project ID 419243-4-52-01 (Lead number only)
Proposal/Contract ID T1754
Federal Funds: No Yes Federal Aid No. D119-037-B
County Polk State Road No. 25 (US 27)

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Casey Schley Date: 3/5/2020
Signature of District Specifications Engineer

*Concurred by: John M. Hobbs Date: 03/05/2020
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: Annett Date: 03/05/2020
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1(45Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: 3/5/2020

2 of 3

Financial Project ID 419243-4-52-01 (Lead number only)

Proposal/Contract ID T1754

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/26/20</u>	<u>Added sheet 3A</u>
<u>3A</u>	<u>2/26/20</u>	<u>Added new signature sheet</u>
<u>4 thru 8</u>	<u>2/26/20</u>	<u>Reprinted summary of pay items</u>
<u>9</u>	<u>2/26/20</u>	<u>Added pay item and quantity</u>
<u>108</u>	<u>2/26/20</u>	<u>Revised utility location</u>
<u>180</u>	<u>2/26/20</u>	<u>Added / revised detail</u>
<u>181</u>	<u>2/26/20</u>	<u>Revised detail</u>
<u>185 thru 186</u>	<u>2/26/20</u>	<u>Added inlet top note</u>
<u>204 thru 206</u>	<u>2/26/20</u>	<u>Added inlet top note</u>
<u>208 thru 210</u>	<u>2/26/20</u>	<u>Added inlet top note</u>
<u>215 thru 221</u>	<u>2/26/20</u>	<u>Added inlet top note</u>
<u>223 thru 226</u>	<u>2/26/20</u>	<u>Added inlet top note</u>
<u>227</u>	<u>2/26/20</u>	<u>Revised utility & added inlet top note</u>
<u>228</u>	<u>2/26/20</u>	<u>Revised utility</u>
<u>246</u>	<u>2/26/20</u>	<u>Revised offset & grate el.</u>
<u>255</u>	<u>2/26/20</u>	<u>Revised offset & grate el.</u>
<u>268</u>	<u>2/26/20</u>	<u>Added inlet type 7 top detail. Revised index reference</u>
<u>312</u>	<u>2/26/20</u>	<u>Revised utility</u>
<u>690</u>	<u>2/26/20</u>	<u>Revised utility</u>
<u>L-1</u>	<u>2/26/20</u>	<u>Added sheet number L-2A to index and new key sheet</u>
<u>L-2A</u>	<u>2/26/20</u>	<u>Added new signature sheet</u>
<u>L-3</u>	<u>2/26/20</u>	<u>Added pay item for service pole</u>
<u>L-4</u>	<u>2/26/20</u>	<u>Added pay item for service pole</u>
<u>B-1</u>	<u>2/26/20</u>	<u>Added revisions to key sheet</u>
<u>B-2A</u>	<u>2/26/20</u>	<u>New sheet index added</u>
<u>B-3</u>	<u>2/26/20</u>	<u>New sheet added</u>

