



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 8, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2775

FINANCIAL PROJECT NUMBER(S): 446031 1 52 01 and 446031 2 52 01

FEDERAL AID PROJECT NUMBER(S): D220002B and D219175B

COUNTY(IES): Duval

**PROJECT NAME(S): ITS Wrong Way Detection Safety Devices, At Various Interstates
Within Duval Co.**

BIDS TO BE RECEIVED: June 10, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2775.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry".

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 04/20/2020
 TO: Project Review (CO-PROJREV)
 FROM: Renee Brinkley, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) 06/20
 Financial Project ID 446031-1-52-01 (Lead number only)
 Proposal/Contract ID T2775
 Federal Funds: No Yes Federal Aid No. D220 002 B
 County DUVAL State Road No. Varies

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathryn D Thomas Digitally signed by Kathryn D Thomas
Date: 2020.04.21 09:31:03 -04'00' Date: 4/21/2020
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Tracy Gill Witt Digitally signed by Tracy Gill Witt
Date: 2020.04.21 09:42:52-04'00' Date: 4/21/2020
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (3 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, ____ Total Calendar Days)

DATE: 04/20/2020

Financial Project ID 446031-1-52-01 (Lead number only)

Proposal/Contract ID T2775

PLANS REVISION NUMBER 1

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|-----------------------|
| 1 | 04/20/20 | Listed Revisions |
| 1A | 04/20/20 | Added Sheet |
| 12 | 04/20/20 | Revised Pay Item Note |
| | | |

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s). Rev. Date Description

Summary of Quantities (Trns*port)

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|-----------------|------------------|---------------------------|---------------------|---------------------|
| | | | | |
| | | | | |