



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

June 3, 2020

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5707

FINANCIAL PROJECT NUMBER(S): 437114 5 52 01, 437114 1 52 01 and 437114 2 52 01

FEDERAL AID PROJECT NUMBER(S): D519042B

COUNTY(IES): Lake

PROJECT NAME(S): CR 46A and SR 46, From Arundel Way To E of Camp Challenge Rd. and From E of Vista View Ln. To E of Round Lake Rd.

BIDS TO BE RECEIVED: June 10, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2020 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 17, 2020, are revised to include the Supplemental Specifications Package 9 page(s) dated May 27, 2020.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
June 3, 2020
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5707.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive style with a large, stylized 'A' and 'y'.



Alan Autry, Manager
Contracts Administration Office


AA:dm
Attachment

REVISION MEMO

DATE: May 29, 2020
 TO: Final Plans (CO-FINALPLANS)
 FROM: Ty Garner, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 6/2020
 Financial Project ID 437114-5-52-01 (Lead number only)
 Proposal/Contract ID T-5707
 Federal Funds: No Yes Federal Aid No. D519-042-B
 County Lake State Road No. 46

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by   Date: 5/29/2020 | 1:29 PM EDT
DocuSigned by: 1EBD7ED7E5924D5... Agent or Designee

I have reviewed for effects on the package and a package revision **is** **is not** required. *Approved by  Date: 5/29/2020 | 10:02 AM EDT
DocuSigned by: 9797370829DC44F... Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By  Date: 6/2/2020 | 3:47 PM EDT
DocuSigned by: 862D6BC1F4FF447... Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (9 Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (3 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



