



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

June 3, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7445

**FINANCIAL PROJECT NUMBER(S): 437514 1 52 01, 437514 1 52 02, 437514 1 56 01 and
437514 2 52 01**

FEDERAL AID PROJECT NUMBER(S): D720004B

COUNTY(IES): Citrus

**PROJECT NAME(S): US 19/US 98/SR 55/S Suncoast Blvd., From Hernando Co. Line To
W Green Acres and At US 98, W Cypress Blvd. and Cardinal St.**

BIDS TO BE RECEIVED: June 10, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7445.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive style with a large, looped "A" and "y".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 06/02/2020 1 of 2
 TO: Final Plans(CO-FINALPLANS)
 FROM: Charlie Xie, PE, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 01** - Letting (mo./yr.) 06/2020
 Financial Project ID 437514-1-52-01 (Lead number only)
 Proposal/Contract ID T7445
 Federal Funds: No Yes Federal Aid No. D720-004-B
 County Citrus State Road No. SR 55 (US 19)

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Spec Package and a package revision is
is not required. *Approved By:  Date: 6/2/2020 | 11:09 AM EDT
DocuSigned by: 11 37A55E1 13A1411
Signature of District Specifications Engineer

*Concurred by:  Date: 6/2/2020 | 12:09 PM EDT
DocuSigned by: 12 51A1E3421 53481
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 6/2/2020 | 2:55 PM EDT
DocuSigned by: 12 51A1E3421 53481
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (22 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)



DATE: 06/02/20202 of 2Financial Project ID 437514-1-52-01 (Lead number only)Proposal/Contract ID T7445PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>06/01/2020</u>	<u>Updated Key Sheet (FPID 437514-1)</u>
<u>2A</u>	<u>06/01/2020</u>	<u>Added Sheet (FPID 437514-1)</u>
<u>3 – 9, 9A, 9B</u>	<u>06/01/2020</u>	<u>Updated Summary Pay Items (FPID 437514-1)</u>
<u>1</u>	<u>06/01/2020</u>	<u>Updated Key Sheet (FPID 437514-2)</u>
<u>2A</u>	<u>06/01/2020</u>	<u>Added Sheet (FPID 437514-2)</u>
<u>12</u>	<u>06/01/2020</u>	<u>Updated Summary of Drainage Structures (7) (FPID 437514-2)</u>
<u>16</u>	<u>06/01/2020</u>	<u>Updated Summary of Drainage Structures (11) (FPID 437514-2)</u>
<u>82</u>	<u>06/01/2020</u>	<u>Updated Roadway Plan (49) (FPID 437514-2)</u>
<u>157</u>	<u>06/01/2020</u>	<u>Updated Drainage Structures (20) (FPID 437514-2)</u>
<u>365</u>	<u>06/01/2020</u>	<u>Updated Roadway Cross Section (192) (FPID 437514-2)</u>
<u>SQ-29</u>	<u>06/01/2020</u>	<u>Summary of Quantities (29) (FPID 437514-2-52-01)</u>
<u>U-1</u>	<u>05/29/2020</u>	<u>Updated Key Sheet (FPID 437514-1-56-01)</u>
<u>U-5</u>	<u>05/29/2020</u>	<u>Updated Tabulation of Quantity Sheet (FPID 437514-1-56-01)</u>
<u>U-7</u>	<u>05/29/2020</u>	<u>Updated Tabulation of Quantity Sheet (FPID 437514-1-56-01)</u>

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
425-1-541	12	Rev.	20	19
425-1-561	12	Rev.	2	3
430-174-218	SQ-29	Rev.	1755	1756
430-175-218	12	Rev.	1325	1326
1080-26-102	U-5	Rev.	9	8