



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

May 11, 2020

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7448**

**FINANCIAL PROJECT NUMBER(S): 430501 1 52 01 and 430501 1 56 01**

**FEDERAL AID PROJECT NUMBER(S): D720003B**

**COUNTY(IES): Pinellas**

**PROJECT NAME(S): 9<sup>th</sup> St. S (MLK St.), Over Booker Creek**

---

**BIDS TO BE RECEIVED: June 10, 2020**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7448.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive style with a large, looped "A" and "y".

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

DATE: 5/8/2020 1 of 4  
 TO: Final Plans(CO-FINALPLANS)  
 FROM: Juan Valenzuela, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 06/2020  
 Financial Project ID 430501-1-52-01 (Lead number only)  
 Proposal/Contract ID T7448  
 Federal Funds: No Yes Federal Aid No. D720-003-B  
 County Pinellas State Road No. N/A

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Spec and a package revision is   
 is not  required. \*Approved By: Demetrio Arencibia Date: 5/8/2020 | 11:20 AM EDT  
DocuSigned by: Demetrio Arencibia  
 Sig 1ECBA88FBDA1411... Engineer

\*Concurred by: Richard Moss Date: 5/8/2020 | 12:34 PM EDT  
DocuSigned by: Richard Moss  
 Sig CADF49BFE538492... Transportation Development or Designee

If Projects of Division Interest,

\*Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 01 (14 Sheets):
- CONTRACT TIME REVISED: No Yes(if yes, \_\_\_\_\_ Total Calendar Days)
-



