



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

March 3, 2020

ADDENDUM NO. 5

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5650

FINANCIAL PROJECT NUMBER(S): 238395 5 52 01 and 238395 5 56 01

FEDERAL AID PROJECT NUMBER(S): D519013B

COUNTY(IES): Lake

PROJECT NAME(S): SR 500 (US 441), From Lake Ella Rd. To Avenida Central

BIDS TO BE RECEIVED: March 11, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5650.005 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 03/03/2020
 TO: Final Plans (CO-FINALPLANS)
 FROM: Marcus Lisicki, P.E., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 4 - Letting (mo./yr.) 03/11/2020
 Financial Project ID 238395-5-52-01 (Lead number only)
 Proposal/Contract ID T5650
 Federal Funds: No Yes Federal Aid No. D519-013-B
 County Lake State Road No. 500

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the environment and a package revision is required. *Approved By Christine Bacomo Date: 3/3/2020 | 8:47 AM EST
DocuSigned by: Christine Bacomo 9797370629DC44F...

*Concurred by: Mario Bizjio Date: 3/3/2020 | 10:29 AM EST
DocuSigned by: Mario Bizjio 1A2F5EFE8C1D4B0... Engineer or Designee

*Concurred by: Lucretia Robo Date: 3/3/2020 | 10:48 AM EST
DocuSigned by: Lucretia Robo 1EBD7ED7E5924D5... tion Development or Designee

If Projects of Division Interest,
 *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By [Signature] Date: 3/3/2020 | 11:04 AM EST
DocuSigned by: [Signature] 862D6BC1F4FF447... Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 3 (4 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

