



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

March 6, 2020

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5706**

**FINANCIAL PROJECT NUMBER(S): 429556 1 52 01**

**COUNTY(IES): Dist/St.-Wide, Lake and Volusia**

**PROJECT NAME(S): SR 44, Br. No. 110063 Over St. Johns River**

---

**BIDS TO BE RECEIVED: March 25, 2020**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5706.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment:

### REVISION MEMO

DATE: March 3, 2020  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Kathleen Enot, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 03/2020  
 Financial Project ID 429556-1-52-01 (Lead number only)  
 Proposal/Contract ID T5706  
 Federal Funds:  No  Yes Federal Aid No. \_\_\_\_\_  
 County Lake and Volusia State Road No. 44

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the SpecificatioDocuSigned by: Christine Bacomo package revision is   
 is not  required. \*Approved By: \_\_\_\_\_ Date: 3/3/2020 | 4:19 PM EST  
9797370829DC44F...

\*Concurred by: Mario Bizzio Date: 3/4/2020 | 8:32 AM EST  
Signature of District Secretary  
 \*Concurred by: Loren Robo Date: 3/4/2020 | 2:59 PM EST  
Signature of District Secretary

If Projects of Division Interest,  
 \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

\*Approved By: [Signature] Date: 3/5/2020 | 3:04 PM EST  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 01 (23 Sheets).
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)



