

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT, P.E. SECRETARY

March 12, 2020

### ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5706

FINANCIAL PROJECT NUMBER(S): 429556 1 52 01 COUNTY(IES): Dist/St.-Wide, Lake and Volusia

PROJECT NAME(S): SR 44, Br. No. 110063 Over St. Johns River

BIDS TO BE RECEIVED: March 25, 2020

#### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering">https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</a> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

#### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering">https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</a> to download Amendment File <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering">15706.002</a> for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:dm Attachment:

Form 131-C (mod D5 3/19)

# **REVISION MEMO**

<u>1</u> of <u>3</u>

DATE: TO:	March 11, 2020 Final Plans (CO-FINALPLANS)	
FROM:	Kathleen Enot , Project Manager	
COPIES:	DDE, DCPME	
SUBJECT:	Revision Number 02 - Letting (mo./yr.) 03/2020	
	Financial Project ID 429556-1-52-01 (L	_ead number only)
	Proposal/Contract ID T5706	
	Federal Funds: ⊠No □Yes Federal Aid No	
	County Lake and Volusia State Road	d No <u>.44</u>
Mandatory O	Only: ⊠No □Yes (*If Yes, Signatures Not Required.)	
	wed for effects on the Specific Christine Bacomo de provincia de la packa de l	age revision is ate: 3/11/2020   4:11 PM EDT
	—DocuSigned by:	
*Concurred b	Cinnet and of Diet	3/11/2020   4:52 PM EDT
*Concurred b	by:  Signature of Direct  Docusigned by:  1EBD7ED7E5924D5  Docusigned by:  esignee	3/12/2020   10:57 AM EDT
•	Division Interest,  By: Date:	
	Print Name of FHWA Engineer	
	SIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN HE LETTING MUST BE APPROVED BY THE DISTRICT:	
	REVISIONS ALLOWED WITHIN 5 WORK DAYS OF DOCUS igned by:	F THE LETTING
*Approved B	A.,	Date: 3/12/2020   1:02 PM EDT
☐ SUPPLE	MENTAL SPECIFICATIONS PACKAGE NUMBER	(Pages).
REISSUE	ED SPECIFICATIONS PACKAGE (Pa	ages).
PLANS R	REVISION NUMBER <u>02</u> ( <u>7</u> Sheets).	
CONTRACT	TTIME REVISED: ☑No ☐Yes(If yes, Tota	l Calendar Days)

_	4040
Form	131-C

2 3

DATE:	March 11, 202	20		
Financial Pro	ject ID	429556-1	-52-01	(Lead number only)
Proposal/Cor	ntract ID	T5706		<u> </u>
SUPPLEMEN	ITAL SPE	CIFICA	TIONS PACKAGE NUMBE	R
Sheet No(s).	Rev. [	<u>Date</u>	<u>Description</u>	
N/A				
<del></del> .				

## **Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
N/A				

DATE:	March 11, 202	20		<u>3</u> of <u>3</u>
Financial Project ID 4295		429556-	-1-52-01	(Lead number only)
Proposal/Co	ntract ID	T5706		<u> </u>
DI ANG DEV		IMPED	0 02	
PLANS REV				
Sheet No(s).			<u>Description</u>	
1	3-11-202	20	Updated Key Sheet	
2B	3-11-202	20	Added Signature Sheet for Revision 02	
325-329	3-11-202	20	Revised Utility Adjustment Sheets	
	_			
	_			
	_			
			-	
	_			
	_			
	_			
	_			
	_			