



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

March 2, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6475

**FINANCIAL PROJECT NUMBER(S): 436355 2 52 01, 436355 2 56 01, 436355 3 52 01
and 437923 1 52 01**

FEDERAL AID PROJECT NUMBER(S): D619046B, D619053B and D619047B

COUNTY(IES): Miami-Dade

**PROJECT NAME(S): SR 976 (SW 40 St.) (Bird Rd.), From E of SW 117 Ave. To E of
SW 102 Ave. and From SW 114 Ave. To SW 102 Ave.**

BIDS TO BE RECEIVED: March 25, 2020

NEW BID DOCUMENT NOTIFICATION

A new Bid Document (.ebSX file) has been created to incorporate Pay Item Changes. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the new Bid Document (.ebSX file) before applying the Amendment File T6475.001. Please discard the old Bid Document (.ebSX file) which has been renamed OBSOLETE.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6475.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment:

Revision Memo

DATE: 2/24/2020
TO: Final Plans (CO-FINALPLANS)
FROM: Humberto Gomez, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo. /yr.) March/2020
Financial Project ID 436355-2-52-01 (Lead number only)
Proposal/Contract ID: T6475
Federal Funds: [] No [X] Yes Federal Aid No. D 619 046 B
County: Miami-Dade State Road No. 976

Mandatory Only: [X] No [] Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 2/25/20
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is []

is not [X] required. *Approved By: [Signature] Date: []
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: [Signature] Date: []
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: []
Signature of District Secretary

[] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER [] ([] Pages).

[] REISSUED SPECIFICATIONS PACKAGE [] ([] Pages):

[X] PLANS REVISION NUMBER 1 (16 Sheets) :

CONTRACT TIME REVISED: [X] No [] Yes (if yes, [] Total Calendar Days)

DATE: 2/24/2020

Financial Project ID 436355-2-52-01 (Lead number only)

Proposal/Contract ID: T6475

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/24/2020</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>1A</u>	<u>2/24/2020</u>	<u>Added Signature Sheet</u>
<u>2</u>	<u>2/24/2020</u>	<u>See Summary of Quantities Table (3 of 3)</u>
<u>3</u>	<u>2/24/2020</u>	<u>Updated Trns*port</u>
<u>4</u>	<u>2/24/2020</u>	<u>See Summary of Quantities Table below (3 of 3)</u>
<u>16</u>	<u>2/24/2020</u>	<u>Added Sidewalk replacement</u>
<u>23</u>	<u>2/24/2020</u>	<u>Added Sidewalk replacement</u>
<u>SQ-13</u>	<u>2/24/2020</u>	<u>Revised Removal of Existing Concrete Total Quantity</u>
<u>SQ-14</u>	<u>2/24/2020</u>	<u>Added Removal of Existing Concrete Locations & Quantities</u>
<u>SQ-24</u>	<u>2/24/2020</u>	<u>Added Sidewalk Locations & Quantities</u>
<u>SQ-25</u>	<u>2/24/2020</u>	<u>Added Sidewalk Locations & Quantities</u>
<u>T-1</u>	<u>2/24/2020</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>T-2A</u>	<u>2/24/2020</u>	<u>Added Signature Sheet</u>
<u>T-3</u>	<u>2/24/2020</u>	<u>Added Signal Pay Items and Revised Pay Items 630-2-12 & 635-2-11</u>
<u>T-8</u>	<u>2/24/2020</u>	<u>Added Signal Pay Items</u>
<u>T-10</u>	<u>2/24/2020</u>	<u>Added Signal Pay Items</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

DATE: 2/24/2020

Financial Project ID 436355-2-52-01 (Lead number only)

Proposal/Contract ID: T6475

Summary of Quantities

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
0110-4-10	2	Rev	1515.000 SY	1541.000 SY
0522-1	2	Rev	508.000 SY	528.000 SY
0630-2-12	4	Rev	1175.000 LF	1525.000 LF
0635-2-11	4	Rev	50.000 EA	60.000 EA
0639-1-122	4	Add		2.000 AS
0639-1-610	4	Add		2.000 AS
0639-2-1	4	Add		350.000 LF
0639-2-6	4	Add		340.000 LF
0639-3-60	4	Add		2.000 EA
0641-2-12	4	Add		2.000 EA