



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

March 18, 2020

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T6475**

**FINANCIAL PROJECT NUMBER(S): 436355 2 52 01, 436355 2 56 01, 436355 3 52 01  
and 437923 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D619046B, D619053B and D619047B**

**COUNTY(IES): Miami-Dade**

**PROJECT NAME(S): SR 976 (SW 40 St.) (Bird Rd.), From E of SW 117 Ave. To E of  
SW 102 Ave. and From SW 114 Ave. To SW 102 Ave.**

---

**BIDS TO BE RECEIVED: March 25, 2020**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6475.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

✶ Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment:

Revision Memo

DATE: 03/16/2020

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Humberto Gomez, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo. /yr.) March/2020
Financial Project ID 436355-2-52-01 (Lead number only)
Proposal/Contract ID: T6475

Federal Funds: [ ] No [X] Yes Federal Aid No. D 619 046 B

County: Miami-Dade State Road No. 976

Mandatory Only: [X] No [ ] Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 3/17/20
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is [ ]

is not [X] required. \*Approved By: [Signature] Date: [ ]
Signature of District Specifications Engineer

If Projects of Division Interest,

\*Authorized By: [Signature] Date: [ ]
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: [Signature] for James Wolfe Date: 3/17/20
Signature of District Secretary

[ ] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER [ ] ( [ ] Pages).

[ ] REISSUED SPECIFICATIONS PACKAGE [ ] ( [ ] Pages):

[X] PLANS REVISION NUMBER 2 (5 Sheets):

CONTRACT TIME REVISED: [X] No [ ] Yes (if yes, [ ] Total Calendar Days)

DATE: 03/16/2020

Financial Project ID 436355-2-52-01 (Lead number only)

Proposal/Contract ID: T6475

**PLANS REVISION NUMBER 2**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/16/2020</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>2A</u>	<u>3/16/2020</u>	<u>Added Signature Sheet</u>
<u>2</u>	<u>3/16/2020</u>	<u>See Summary of Quantities Table below</u>
<u>3</u>	<u>3/16/2020</u>	<u>Updated Trns*port</u>
<u>4</u>	<u>3/16/2020</u>	<u>Updated Trns*port</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

**Summary of Quantities (FPID # 437923-1-52-01)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add./Del./Rev</b>	<b>Old Quantity</b>	<b>New Quantity</b>
<b>0285-709</b>	<b>2</b>	<b>Del.</b>	<b>539 SY</b>	
<b>0285-711</b>	<b>2</b>	<b>Rev.</b>		<b>539 SY</b>