



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

June 2, 2020

**ADDENDUM NO. 6**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1754**  
**FINANCIAL PROJECT NUMBER(S): 419243 4 52 01**  
**FEDERAL AID PROJECT NUMBER(S): D119037B**  
**COUNTY(IES): Polk**  
**PROJECT NAME(S): SR 25 (US 27), At SR 60**

---

**BIDS TO BE RECEIVED: June 10, 2020**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1754.006 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive, flowing style.

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 6/2/2020 1 of 3  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Todd M. Gardina, P.E. (KCA), Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number 5** - Letting (mo./yr.) 06/20  
 Financial Project ID 419243-4-52-01 (Lead number only)  
 Proposal/Contract ID T1754  
 Federal Funds:  No  Yes Federal Aid No. D119-037B  
 County Polk State Road No. 25 (US 27)

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is   
 is not  required. \*Approved By: *Cary Schley* Date: 6/2/2020 | 1:53 PM EDT  
Signature of District Specifications Engineer

\*Concurred by: *John Kubler* Date: 6/2/2020 | 1:54 PM EDT  
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: *John Kubler* *for* Date: 6/2/2020 | 1:54 PM EDT  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 3 (44 Sheets) :

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_ Total Calendar Days)

DATE: 6/2/20202 of 3Financial Project ID 419243-4-52-01 (Lead number only)Proposal/Contract ID T1754PLANS REVISION NUMBER 03

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/2/20</u>	<u>Added sheet 3C</u>
<u>3C</u>	<u>6/2/20</u>	<u>Added sheet</u>
<u>4</u>	<u>6/2/20</u>	<u>Updated timestamp</u>
<u>5-6</u>	<u>6/2/20</u>	<u>Updated timestamp &amp; quantities</u>
<u>7</u>	<u>6/2/20</u>	<u>Updated timestamp</u>
<u>8</u>	<u>6/2/20</u>	<u>Updated timestamp &amp; quantities</u>
<u>9</u>	<u>6/2/20</u>	<u>Updated timestamp</u>
<u>35</u>	<u>6/2/20</u>	<u>Updated Detail</u>
<u>151A</u>	<u>6/2/20</u>	<u>Added Milling &amp; Resurfacing Limits</u>
<u>420</u>	<u>6/2/20</u>	<u>Added temp. striping on Central Avenue.</u>
<u>424, 430, 437</u>	<u>6/2/20</u>	<u>Added striping placed in phase I step 1</u>
<u>444, 452, 460</u>	<u>6/2/20</u>	<u>Added striping placed in phase I step 1</u>
<u>469, 479, 492</u>	<u>6/2/20</u>	<u>Added striping placed in phase I step 1</u>
<u>505, 518, 531</u>	<u>6/2/20</u>	<u>Added striping placed in phase I step 1</u>
<u>544, 557, 570</u>	<u>6/2/20</u>	<u>Added striping placed in phase I step 1</u>
<u>583, 596, 629</u>	<u>6/2/20</u>	<u>Added striping placed in phase I step 1</u>
<u>SQ-2, SQ-13</u>	<u>6/2/20</u>	<u>Updated phase I step 1 striping and totals for pay items 102-78, 710-11-101, 710-11-125 and 710-11-201</u>
<u>SQ-125</u>	<u>6/2/20</u>	<u>Updated Quantity for 327-70-6</u>
<u>SQ-127</u>	<u>6/2/20</u>	<u>Updated Quantity for 337-7-85</u>
<u>B-1</u>	<u>6/2/20</u>	<u>Updated Key Sheet</u>
<u>B-2C</u>	<u>6/2/20</u>	<u>Added Signature Sheet</u>
<u>B-3</u>	<u>6/2/20</u>	<u>Updated Sheet Index</u>
<u>B1-31</u>	<u>6/2/20</u>	<u>Revised General Note</u>

DATE: 6/2/20203 of 3Financial Project ID 419243-4-52-01 (Lead number only)Proposal/Contract ID T1754PLANS REVISION NUMBER 03

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>S-1</u>	<u>6/2/20</u>	<u>Added sheet 2B</u>
<u>S-2B</u>	<u>6/2/20</u>	<u>Added sheet</u>
<u>S-4, S-4A</u>	<u>6/2/20</u>	<u>Updated quantities and sheet total</u>
<u>S-5, S-5A</u>	<u>6/2/20</u>	<u>Updated Grand Total</u>
<u>S-16</u>	<u>6/2/20</u>	<u>Added additional striping to W. Central Ave and WB SR 60</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
102-78	SQ-13	Rev.	28773	28781
327-70-6	SQ-125	Rev.	20465	21111
337-7-85	SQ-127	Rev.	5022.9	5076.2
710-11-101	SQ-13	Rev.	31.800	31.867
710-11-125	SQ-13	Rev.	1872	1893
710-11-201	SQ-13	Rev.	19.014	19.071
711-11-125	S-5	Rev.	697	718
711-16-101	S-5A	Rev.	5.880	5.929
711-16-131	S-5A	Rev.	4.756	4.777
711-16-201	S-5A	Rev.	3.941	4.018



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR


801 N. Broadway Avenue  
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.  
SECRETARY

**MEMORANDUM**

DATE: May 30, 2019

TO: Carol J. Finn, Transportation Support Manager  
John Kubler, P.E., Director of Transportation Development  
Keith Slater, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

---

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary".

This delegation will remain in effect from May 30, 2019 – June 29, 2020.

LKN:jm