



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

May 13, 2020

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4552**

**FINANCIAL PROJECT NUMBER(S): 436962 1 52 01 and 436962 1 52 02**

**FEDERAL AID PROJECT NUMBER(S): D419098B**

**COUNTY(IES): Broward**

**PROJECT NAME(S): SR 9 (I-95), At Copans Rd. Interchange**

---

**BIDS TO BE RECEIVED: May 20, 2020**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4552.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive, flowing style.

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

## REVISION MEMO

DATE: May 12, 2020  
TO: Final Plans (CO-FINALPLANS)  
FROM: Haiyan OU, P.E., Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 05/2020  
Financial Project ID 436962-1-52-01 (Lead number only)  
Proposal/Contract ID T4552  
Federal Funds:  No  Yes Federal Aid No. D419-098-B  
County Broward State Road No. 9

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: John Olson Digitally signed by John Olson  
Date: 2020.05.12 15:23:12  
-04'00' Date: \_\_\_\_\_  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision   
**is not**  required. \*Approved By: Luther E Sterling Digitally signed by Luther E Sterling  
Date: 2020.05.12 10:42:01 -04'00' Date: 05/12/2020  
Signature of District Specifications Engineer

If Projects of Division Interest,

\*Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS  
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 ( 11 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: May 12, 2020  
 Financial Project ID 436962-1-52-01 (Lead number only)  
 Proposal/Contract ID T4552

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>05/12/2020</u>	<u>Added Key Sheet Revision note, Revisions Note, and Modified Index of Roadway Plans</u>
<u>3A</u>	<u>05/12/2020</u>	<u>Added Sheet</u>
<u>5</u>	<u>05/12/2020</u>	<u>Modified Quantities</u>
<u>6</u>	<u>05/12/2020</u>	<u>Modified Quantity</u>
<u>57</u>	<u>05/12/2020</u>	<u>Added labels</u>
<u>SQ-15</u>	<u>05/12/2020</u>	<u>Modified Quantities and added note</u>
<u>SQ-25</u>	<u>05/12/2020</u>	<u>Modified Quantities</u>
<u>B-1</u>	<u>04/30/2020</u>	<u>Added Rev number and listed associated sheets</u>
<u>B-2A</u>	<u>04/30/2020</u>	<u>Added Revision Signature Sheet</u>
<u>B-3</u>	<u>04/30/2020</u>	<u>Added Signature Sheet to Index</u>
<u>B-11</u>	<u>04/30/2020</u>	<u>Revised Utility callout</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER: N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>N/A</u>	<u>N/A</u>	

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
120-1	5	Revised	19013.000	29787.000
120-6	5	Revised	82604.000	83525.000
524-2-2	6	Revised	8619.000	958.000