



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 12, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5676
FINANCIAL PROJECT NUMBER(S): 439139 1 52 01
FEDERAL AID PROJECT NUMBER(S): D520019B
COUNTY(IES): Lake
PROJECT NAME(S): SR 25 (US 27), From S of Arlington Ridge Blvd. To N of CR 33

BIDS TO BE RECEIVED: May 20, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5676.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive style with a large, looped "A" and "y".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: May 7, 2020
 TO: Final Plans (CO-FINALPLANS)
 FROM: Ty Garner, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 05/20
 Financial Project ID 439139-1-52-01 (Lead number only)
 Proposal/Contract ID T5676
 Federal Funds: No Yes Federal Aid No. D520-019-B
 County Lake State Road No. 25

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the environment and a package revision is required. *Approved By Christine Bacomo Date: 5/8/2020 | 12:13 PM EDT
DocuSigned by: 9797370829DC44F...

*Concurred by Mario Bizzio Date: 5/8/2020 | 1:38 PM EDT
DocuSigned by: Decision Engineer or Designee

*Concurred by Loren Robo Date: 5/8/2020 | 3:33 PM EDT
DocuSigned by: 1EBD7ED7E5924D5... Station Development or Designee

If Projects of Division Interest,
 *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By [Signature] Date: 5/11/2020 | 6:24 PM EDT
DocuSigned by: 862D6BC1F4FF447... Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (9 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

