



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 13, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5686

FINANCIAL PROJECT NUMBER(S): 436679 1 52 01, 436679 1 56 01, 436679 2 52 01 and 436857 1 52 01

FEDERAL AID PROJECT NUMBER(S): D518045B, D520033B and D520046B

COUNTY(IES): Seminole

PROJECT NAME(S): SR 15/SR 600 (US 17/92), From Lake Mary Blvd. N 1.159 Miles N of Airport Blvd.

BIDS TO BE RECEIVED: May 20, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5686.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive style.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 5/12/2020
TO: Final Plans (CO-FINALPLANS)
FROM: Sam Jumber, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 01 - Letting (mo./yr.) 05/20
Financial Project ID 436679-1-52-01 (Lead number only)
Proposal/Contract ID T5686
Federal Funds: No Yes Federal Aid No. D518-045-B
County Seminole State Road No. 15/600

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the \$ _____ page and a package revision is required. *Approved By: Christine Bacomo Date: 5/12/2020 11:59 AM EDT

*Concurred by: Mario Bizzio Date: 5/12/2020 | 2:19 PM EDT

*Concurred by: _____ Date: 5/12/2020 | 2:54 PM EDT

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT _____

*Approved By: Jared W. Perdue Date: 5/12/2020 | 4:48 PM EDT
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (25 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 5/12/20203 of 3Financial Project ID 436679-1-52-01 (Lead number only)Proposal/Contract ID T5686PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/12/2020</u>	<u>Revised Index</u>
<u>2A</u>	<u>5/12/2020</u>	<u>Added sheet</u>
<u>3</u>	<u>5/12/2020</u>	<u>Added pay item 0102 14, revised quantity</u>
		<u>for 0160 4, added pay item 102 71 13</u>
<u>4</u>	<u>5/12/2020</u>	<u>Revised pay items 0430175118, 0430175124, 0430175130, 0430175230</u>
<u>5</u>	<u>5/12/2020</u>	<u>Revised pay item 0710 11101</u>
<u>6-12</u>	<u>5/12/2020</u>	<u>Updated Summary of Pay Items Report</u>
<u>33</u>	<u>5/12/2020</u>	<u>Modified 30" round and 30" other storm drain/cross drain pipe quantities</u>
<u>34</u>	<u>5/12/2020</u>	<u>Modified quantities of 18" round, 24" round, 30" round</u>
		<u>and 30" other storm drain/cross drain pipes</u>
<u>47</u>	<u>5/12/2020</u>	<u>Removed callout for removal of DBI in the intersection near Sta.156+80 Lt.</u>
<u>47</u>	<u>5/12/2020</u>	<u>Revised the pipe size from 24" to 18" in the callout at S-315</u>
<u>161</u>	<u>5/12/2020</u>	<u>Revised Phase V-A & V-B notes</u>
<u>164</u>	<u>5/12/2020</u>	<u>Added Phase V-B detail</u>
<u>SQ-1</u>	<u>5/12/2020</u>	<u>Revised pay item index</u>
<u>SQ-3</u>	<u>5/12/2020</u>	<u>Added pay item 0102 14 to Summary of TTCP Items</u>
<u>SQ-4</u>	<u>5/12/2020</u>	<u>Added pay item 0102 71 13</u>
<u>SQ-4</u>	<u>5/12/2020</u>	<u>Revised quantity for pay item 0710 11101</u>
<u>SQ-24</u>	<u>5/12/2020</u>	<u>Added Summary of Pavement table for pay item 0160 4</u>
<u>SQ-25</u>	<u>5/12/2020</u>	<u>Removed total for pay item 0160 4</u>
<u>436679-2:</u>		
<u>1</u>	<u>5/12/2020</u>	<u>Updated Key Sheet to add sheet 2A</u>
<u>2A</u>	<u>5/12/2020</u>	<u>Signature sheet added</u>
<u>3</u>	<u>5/12/2020</u>	<u>Updated curb pad</u>