



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

October 15, 2020

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1035

FINANCIAL PROJECT NUMBER(S): 201217 8 52 01 and 201217 8 52 02

FEDERAL AID PROJECT NUMBER(S): D120059B

COUNTY(IES): Polk

PROJECT NAME(S): SR 400 (I-4), At CSX Railroad

LETTING DATE CHANGE

The letting date for this proposal has been moved to November 4, 2020.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2020 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated July 16, 2020, are revised to include the Supplemental Specifications Package 2 page(s) dated October 14, 2020.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
October 15, 2020
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1035.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 10/14/2020 1 of 3
 TO: Final Plans (CO-FINALPLANS)
 FROM: Arlene Barnes, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 2** - Letting (mo./yr.) 10/2020
 Financial Project ID 201217-8-52-01 (Lead number only)
 Proposal/Contract ID T1035
 Federal Funds: No Yes Federal Aid No. D120-059-B
 County Polk State Road No. 400

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: *Cathy Schley* Date: 10/14/2020 | 2:03 PM EDT
DocuSigned by: Cathy Schley
Signature of District Specifications Engineer

*Concurred by: *John Kubler* Date: 10/14/2020 | 2:04 PM EDT
DocuSigned by: John Kubler
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: *John Kubler* Date: 10/14/2020 | 2:04 PM EDT
DocuSigned by: John Kubler
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (9 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 2 (18 Sheets).

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: 10/14/20202 of 3Financial Project ID 201217-8-52-01 (Lead number only)Proposal/Contract ID T1035PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>RR-1</u>	<u>10/14/2020</u>	<u>Updated key sheet</u>
<u>RR-2B</u>	<u>10/14/2020</u>	<u>New signature sheet</u>
<u>RR-3-RR-4</u>	<u>10/14/2020</u>	<u>New Summary of Pay Items Sheets</u>
<u>RR-20</u>	<u>10/14/2020</u>	<u>Modified two Railroad Requirements notes.</u>
<u>RR-68</u>	<u>10/14/2020</u>	<u>Modified lane closure times. Added note on Rail Phasing.</u>
<u>RR-100</u>	<u>10/14/2020</u>	<u>Revised typical</u>
<u>RR-101</u>	<u>10/14/2020</u>	<u>Revised typical</u>
<u>RR-136</u>	<u>10/14/2020</u>	<u>Added notes regarding ITS</u>
<u>SQ-9</u>	<u>10/14/2020</u>	<u>Revised Sod Quantities</u>
<u>B-1</u>	<u>10/14/2020</u>	<u>Updated Key sheet.</u>
<u>B-2A</u>	<u>10/14/2020</u>	<u>New signature sheet</u>
<u>BQ-2</u>	<u>10/14/2020</u>	<u>Revised pay items</u>
<u>B1-2</u>	<u>10/14/2020</u>	<u>Revised pay item note</u>
<u>BQ-4</u>	<u>10/14/2020</u>	<u>Revised pay items</u>
<u>B1-64</u>	<u>10/14/2020</u>	<u>Revised traffic level</u>
<u>BW-2</u>	<u>10/14/2020</u>	<u>Revised general note</u>
<u>BW-3</u>	<u>10/14/2020</u>	<u>Added Note 6.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-9</u>	<u>10/14/2020</u>	<u>Revised TSP T04800, compaction note and traffic level</u>
_____	_____	_____

DATE: 10/14/20203 of 3Financial Project ID 201217-8-52-01 (Lead number only)Proposal/Contract ID T1035**Summary of Quantities (Trns*port) – 201217-8-52-01**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
570-1-1	RR-4	Rev	54656 SY	6073 SY
Bridge # 160527				
334-1-15	RR-3	Del	40 TN	0 TN
334-1-55	RR-3	Del	139.4 TN	0 TN
334-1-13	RR-3	Add	0 TN	40 TN
334-1-53	RR-3	Add	0 TN	139.4 TN
Bridge # 160528				
334-1-15	RR-3	Del	40 TN	0 TN
334-1-55	RR-3	Del	139.4 TN	0 TN
334-1-13	RR-3	Add	0 TN	40 TN
334-1-53	RR-3	Add	0 TN	139.4 TN



Florida Department of Transportation

RON DESANTIS
GOVERNOR


801 North Broadway Avenue
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.
SECRETARY

MEMORANDUM

DATE: September 21, 2020

TO: Lori Albritton, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Keith Slater, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 
79DE6E84B17F461...

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary".

This delegation will remain in effect from September 21, 2020 – September 20, 2021.

LKN:jm