



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

October 26, 2020

### ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5704**

**FINANCIAL PROJECT NUMBER(S): 441133 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D520009B**

**COUNTY(IES): Volusia**

**PROJECT NAME(S): SR 9 (I-95), From S of Dunn Ave. To Airport Rd.**

---

### LETTING DATE CHANGE

The letting date for this proposal has been moved to November 18, 2020.

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5704.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezaadeh*  
for  
Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

REVISION MEMO

DATE: 10/19/2020  
TO: Final Plans (CO-FINALPLANS)  
FROM: STEVEN C. BUCK, Project Manager  
COPIES: DDE, DCPME 11/20  
SUBJECT: Revision Number 1 - Letting (mo./yr.)  
Financial Project ID 441133-1-52-01 (Lead number only)  
Proposal/Contract ID T5704  
Federal Funds: No Yes Federal Aid No. D520-009-B  
County VOLUSIA State Road No. 9

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifica a package revision is not required. \*Approved By: Christine Bacomo Date: 10/20/2020 | 9:45 AM EDT

\*Concurred by: Mario Bizzio Date: 10/20/2020 | 9:45 AM EDT

\*Concurred by: Signature of Director of Trans Date: 10/20/2020 | 9:53 AM EDT

If Projects of Division Interest, \*Authorized By: Date: 10/23/2020 | 10:23 AM EDT

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: Signature of District Secretary Date:

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).

REISSUED SPECIFICATIONS PACKAGE (Pages).

PLANS REVISION NUMBER 1 (8 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, Total Calendar Days)



