



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

October 22, 2020

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7466
FINANCIAL PROJECT NUMBER(S): 437646 1 52 01
FEDERAL AID PROJECT NUMBER(S): D720033B
COUNTY(IES): Hillsborough
PROJECT NAME(S): SR 573 (S Dale Mabry Hwy.), From N of Pinewood St. To S of Gandy Blvd.

BIDS TO BE RECEIVED: November 4, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7466.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive, flowing style.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 10/21/2020
 TO: Final Plans (CO-FINALPLANS)
 FROM: DeJuana Genco, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 11/2020
 Financial Project ID 437646-1-52-01 (Lead number only)
 Proposal/Contract ID T7466
 Federal Funds: No Yes Federal Aid No. D720-033-B
 County Hillsborough State Road No. 573

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Richard Moss Date: 10/22/2020 | 8:01 AM EDT
DocuSigned by: CADF49BFE538492... /elopment or Designee
 Signature of Direct

I have reviewed for effects on the Specifica Demetria Arencibia a package revision is
 is not required. *Approved By: Demetria Arencibia Date: 10/21/2020 | 5:46 PM EDT
DocuSigned by: 1ECBA68FBDA1411... jineer
 Signature

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: David Nguyen Date: 10/22/2020 | 8:15 AM EDT
DocuSigned by: 282623A862FE4AC... Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 01 (6 Sheets).

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

