



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

September 28, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1035

FINANCIAL PROJECT NUMBER(S): 201217 8 52 01 and 201217 8 52 02

FEDERAL AID PROJECT NUMBER(S): D120059B

COUNTY(IES): Polk

PROJECT NAME(S): SR 400 (I-4), At CSX Railroad

BIDS TO BE RECEIVED: October 28, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1035.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 9/25/2020 1 of 2
 TO: Final Plans(CO-FINALPLANS)
 FROM: Arlene Barnes, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 10/2020
 Financial Project ID 201217-8-52-01 (Lead number only)
 Proposal/Contract ID T1035
 Federal Funds: No Yes Federal Aid No. D120-059-B
 County Polk State Road No. 400

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: Carry Schley Date: 9/25/2020 | 3:06 PM EDT
Signature of District Specifications Engineer

*Concurred by: John Kubler Date: 9/25/2020 | 3:12 PM EDT
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,
 *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
 WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (3 Sheets):
- CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)



DATE: 9/25/2020

2 of 2

Financial Project ID 201217-8-52-01 (Lead number only)

Proposal/Contract ID T1035

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>RR-1</u>	<u>9/25/2020</u>	<u>Updated Key Sheet</u>
<u>RR-2A</u>	<u>9/25/2020</u>	<u>New signature sheet</u>
<u>RR-20</u>	<u>9/25/2020</u>	<u>Revised notes.</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity