



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

September 25, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7449

FINANCIAL PROJECT NUMBER(S): 439532 1 52 01, 439532 1 52 02 and 439532 2 52 01

FEDERAL AID PROJECT NUMBER(S): D720014B and D720039B

COUNTY(IES): Hillsborough

PROJECT NAME(S): Morris Bridge – Bike Path/Trail, From Fowler Ave. To Fletcher Ave. and From Davis Rd. To Fowler Ave.

BIDS TO BE RECEIVED: October 28, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7449.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh
for

Alan Autry, Manager
Contracts Administration Office

AA:dm

Attachment

DATE: 09/15/2020 1 of 2
 TO: Final Plans (CO-FINALPLANS)
 FROM: Charlie Xie, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 10/2020
 Financial Project ID 439532-1-52-01 (Lead number only)
 Proposal/Contract ID T7449
 Federal Funds: No Yes Federal Aid No. D720-014-B
 County Hillsborough State Road No. N/A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications package revision is
 is not required. *Approved By: Demetria Arencibia Date: 9/17/2020 | 5:43 PM EDT
DocuSigned by: Demetria Arencibia
 Signature of Demetria Arencibia Engineer

*Concurred by: Richard Moss Date: 9/18/2020 | 8:38 AM EDT
DocuSigned by: Richard Moss
 Signature of Richard Moss Specification Development or Designee

If Projects of Division Interest,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (28 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
-

DATE: 09/15/2020 2 of 2Financial Project ID 439532-1-52-01 (Lead number only)Proposal/Contract ID T7449PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>09/14/20</u>	<u>Key Sheet Updated</u>
<u>2A</u>	<u>09/14/20</u>	<u>Added Revision Signature Plan Sheet</u>
<u>3, 4, 5, 6, 7, 8</u>	<u>09/14/20</u>	<u>Revised Summary of Pay Items</u>
<u>12</u>	<u>09/14/20</u>	<u>Revised Drainage Callouts</u>
<u>49, 52, 59</u>	<u>09/14/20</u>	<u>Added Drainage Callout</u>
<u>62</u>	<u>09/14/20</u>	<u>Revised Location for S-26C and Added Drainage Callout</u>
<u>64</u>	<u>09/14/20</u>	<u>Added Drainage Callout</u>
<u>89</u>	<u>09/14/20</u>	<u>Revised Ditch Profile</u>
<u>107</u>	<u>09/14/20</u>	<u>Revised Drainage Structure S-26C</u>
<u>194, 195, 196</u>	<u>09/14/20</u>	<u>Revised Ditch Elevations and Earthwork</u>
<u>271, 273, 274</u>	<u>09/14/20</u>	<u>Revised Work Activity Description</u>
<u>276, 279, 280</u>	<u>09/14/20</u>	<u>Revised Work Activity Description</u>
<u>284, 285</u>	<u>09/14/20</u>	<u>Revised Work Activity Description</u>
<u>SQ-19</u>	<u>09/14/20</u>	<u>Revised Summary of Earthwork Quantity</u>

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0120 6	4	Revised	7151.0	7165.8