



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

October 14, 2020

### **ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7449**

**FINANCIAL PROJECT NUMBER(S): 439532 1 52 01, 439532 1 52 02 and 439532 2 52 01**

**FEDERAL AID PROJECT NUMBER(S): D720014B and D720039B**

**COUNTY(IES): Hillsborough**

**PROJECT NAME(S): Morris Bridge – Bike Path/Trail, From Fowler Ave. To Fletcher Ave. and From Davis Rd. To Fowler Ave.**

---

**BIDS TO BE RECEIVED: October 28, 2020**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7449.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


*A Mirza Rezagadeh*  
for  
Alan Autry, Manager  
Contracts Administration Office

AA:dm

Attachment

DATE: 10/12/2020 1 of 2  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Charlie Xie, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number 02** - Letting (mo./yr.) 10/2020  
 Financial Project ID 439532-1-52-01 (Lead number only)  
 Proposal/Contract ID T7449  
 Federal Funds: No Yes Federal Aid No. D720-014-B  
 County Hillsborough State Road No. N/A

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Special Use and a package revision is   
 is not  required. \*Approved By:  Date: 10/12/2020 | 11:35 AM EDT  
DocuSigned by: 1ECBA88FBDA1411... Signature of District Specifications Engineer

\*Concurred by:  Date: 10/13/2020 | 8:00 AM EDT  
DocuSigned by: CADF49BFE538492... Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

\*Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT

\*Approved By:  Date: 10/13/2020 | 9:55 AM EDT  
DocuSigned by: 282623A862FE4AC... Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 02 (3 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, \_\_\_\_\_ Total Calendar Days)



DATE: 10/09/2020 2 of 2

Financial Project ID 439532-1-52-01 (Lead number only)

Proposal/Contract ID T7449

PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>10/02/20</u>	<u>Key Sheet Updated</u>
<u>2B</u>	<u>10/02/20</u>	<u>Added Revision Signature Plan Sheet</u>
<u>288</u>	<u>10/02/20</u>	<u>Revised Work Activity Description</u>