



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

August 6, 2020

### **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3691**  
**FINANCIAL PROJECT NUMBER(S): 437178 1 52 01**  
**FEDERAL AID PROJECT NUMBER(S): D320024B**  
**COUNTY(IES): Escambia**  
**PROJECT NAME(S): SR 289 (9<sup>th</sup> Ave.), Over Carpenter's Creek**

---

**BIDS TO BE RECEIVED: September 30, 2020**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3691.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezaadeh*  
for  
Alan Autry, Manager  
Contracts Administration Office


AA:cj

Attachment

DATE: 7/31/2020 1 of 3  
 TO: Final Plans(CO-FINALPLANS)  
 FROM: Jordan Burnett, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 09/2020  
 Financial Project ID 437178-1-52-01 (Lead number only)  
 Proposal/Contract ID T3691  
 Federal Funds: No Yes Federal Aid No. D320-024-B  
 County Escambia State Road No. 289

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

\*Concurred by  Tim Smith Date: 8/3/2020 | 8:59 AM EDT  
S 00EA910BEA3D404... f Transportation Development or Designee

I have reviewed for effects on the Sp  ackage and a package revision is   
**is not**  required. \*Approved By: Heath Riley Date: 7/31/2020 | 9:54 AM EDT  
For 287CCD7DC1ED4E... pecifications Engineer

If Projects of Division Interest, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages).
- REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).
- PLANS REVISION NUMBER 01 (~~7~~ 9 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, \_\_\_\_\_ Total Calendar Days)

---



DATE: 7/31/2020

3 of 3

Financial Project ID 437178-1-52-01 (Lead number only)

Proposal/Contract ID T3691

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
0102 2200	SQ-3	Add		90
0102 2300	SQ-3	Add		167
0400-2-11	BQ1-1	Del	7.7	
0400-2-500	BQ1-1	Add		7.7
0415-1-3	BQ1-1	Del	925	
0415-1-500	BQ1-1	Add		925
0630-2-15	BQ1-1	Add		24
0630-2-16	BQ1-1	Rev	910	1282
0635-3-12	BQ1-1	Add		4