



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

September 10, 2020

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3691
FINANCIAL PROJECT NUMBER(S): 437178 1 52 01
FEDERAL AID PROJECT NUMBER(S): D320024B
COUNTY(IES): Escambia
PROJECT NAME(S): SR 289 (9th Ave.), Over Carpenter's Creek

BIDS TO BE RECEIVED: September 30, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3691.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh
for
Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 9/4/2020 1 of 4
 TO: Final Plans(CO-FINALPLANS)
 FROM: Jordan Burnett, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 02 - Letting (mo./yr.) 9/2020
 Financial Project ID 437178-1-52-01 (Lead number only)
 Proposal/Contract ID T3691
 Federal Funds: No Yes Federal Aid No. D320-024-B
 County Escambia State Road No. 289

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: DocuSigned by:
Tim Smith
Sign 00EA910BEA3D404... Transportation Development or Designee Date: 9/4/2020 | 9:52 AM EDT

I have reviewed for effects on the Sp DocuSigned by:
Heath Riley
287CCD7DC1EC44E... Package and a package revision is
is not required. *Approved By: Heath Riley Date: 9/4/2020 | 8:45 AM EDT
 For Specifications Engineer

If Projects of Division Interest, *Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).
- REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
- PLANS REVISION NUMBER 02 (35 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, _____ Total Calendar Days)

DATE: 9/4/2020

2 of 4

Financial Project ID 437178-1-52-01 (Lead number only)

Proposal/Contract ID T3691

PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>9/4/2020</u>	<u>Added Revision 02 to Key Sheet, Added Sheet No. 3B to index</u>
<u>3B</u>	<u>9/4/2020</u>	<u>Added Signature Sheet for Revision 02</u>
<u>4-5</u>	<u>9/4/2020</u>	<u>Update Pay Items and quantities, update PrP</u>
<u>6</u>	<u>9/4/2020</u>	<u>Revised drainage structures S-7 and S-7A</u>
<u>12</u>	<u>9/4/2020</u>	<u>Adjusted quantities per Revision</u>
<u>13</u>	<u>9/4/2020</u>	<u>Updated Inverts</u>
<u>19</u>	<u>9/4/2020</u>	<u>Revised drainage structures S-7 and S-7A</u>
<u>22</u>	<u>9/4/2020</u>	<u>Revised drainage structures S-7 and S-7A</u>
<u>27</u>	<u>9/4/2020</u>	<u>Adjusted Invert from S-2 to S-3 and S-3 to S-4</u>
<u>28</u>	<u>9/4/2020</u>	<u>Moved S-7 to this sheet and change structure type</u>
<u>29</u>	<u>9/4/2020</u>	<u>Added S-7A to this sheet</u>
<u>47</u>	<u>9/4/2020</u>	<u>Revised proposed drainage</u>
<u>51</u>	<u>9/4/2020</u>	<u>Split Phase 1 into 1A and 1B. Added notes for 1A, IIA, & IIIB. Revised notes for 1B.</u>
<u>52</u>	<u>9/4/2020</u>	<u>Revised proposed drainage and relabeled as Phase 1B</u>
<u>53</u>	<u>9/4/2020</u>	<u>Relabeled as Phase 1B</u>
<u>54</u>	<u>9/4/2020</u>	<u>Revised proposed drainage and temporary drainage</u>
<u>57</u>	<u>9/4/2020</u>	<u>Revised proposed drainage and temporary drainage</u>
<u>61</u>	<u>9/4/2020</u>	<u>Revised proposed drainage</u>
<u>64</u>	<u>9/4/2020</u>	<u>Revised proposed drainage</u>
<u>68-70</u>	<u>9/4/2020</u>	<u>Relabeled as 1B</u>
<u>83</u>	<u>9/4/2020</u>	<u>Revised proposed drainage</u>
<u>86</u>	<u>9/4/2020</u>	<u>Revised proposed drainage</u>
<u>SQ-1 - SQ-3</u>	<u>9/4/2020</u>	<u>Update pay items and quantities</u>
<u>SQ-3A</u>	<u>9/4/2020</u>	<u>Added sheet</u>

