



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

March 2, 2020

**ADDENDUM NO. 4**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5650**

**FINANCIAL PROJECT NUMBER(S): 238395 5 52 01 and 238395 5 56 01**

**FEDERAL AID PROJECT NUMBER(S): D519013B**

**COUNTY(IES): Lake**

**PROJECT NAME(S): SR 500 (US 441), From Lake Ella Rd. To Avenida Central**

---

**BIDS TO BE RECEIVED: March 11, 2020**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5650.004 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

### REVISION MEMO

DATE: 02/27/2020  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Marcus Lisicki, P.E., Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 3 - Letting (mo./yr.) 03/11/2020  
 Financial Project ID 238395-5-52-01 (Lead number only)  
 Proposal/Contract ID T5650  
 Federal Funds:  No  Yes Federal Aid No. D519-013-B  
 County Lake State Road No. 500

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the environment and a package revision is  required. \*Approved By: Christine Bacomo Date: 2/27/2020 | 2:06 PM EST  
DocuSigned by: Christine Bacomo 9797370829DC44F...

\*Concurred by: Mario Bizzio Date: 2/27/2020 | 2:13 PM EST  
DocuSigned by: Mario Bizzio

\*Concurred by: Loren Robo Date: 2/27/2020 | 4:06 PM EST  
DocuSigned by: Loren Robo 1EBD7ED7E5924D5... Development or Designee

If Projects of Division Interest,  
 \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

\*Approved By: [Signature] Date: 2/28/2020 | 8:58 AM EST  
DocuSigned by: [Signature] 862D6BC1F4FF447... ature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 2 ( 24 Sheets).
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

**Form 131-C**

2 of 3

DATE: 02/27/2020

Financial Project ID 238395-5-52-01 (Lead number only)

Proposal/Contract ID T5650

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
400-1-2	4	Rev	56	51
425-1-521	4	Rev	16	17
425-1-565	4	Rev	1	2
430-175-118	5	Rev	13744	13790
430-175-136	5	Rev	2687	3020
430-175-142	5	Rev	1427	1419
443-70-8	5	Rev	1930	2026
522-1	5	Rev	23939	22053
522-2	5	Rev	22970	6456
530-1	5	Add		36

