



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

March 29, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2791

FINANCIAL PROJECT NUMBER(S): 443551 1 52 01

FEDERAL AID PROJECT NUMBER(S): D219155B

COUNTY(IES): Duval

PROJECT NAME(S): SR 211, From Herschel St. To Canterbury St.

BIDS TO BE RECEIVED: April 28, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2791.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

for

Alan Autry, Manager

Contracts Administration Office

AA:cj

Attachment

Date: 3/24/2021

Financial Project ID: (Lead Number Only) 443551-1

Proposal/Contract ID: T2791

Date: 3/24/2021

TO: Final Plans (CO-FINALPLANS)

FROM: Jeff Daugharty, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number REVISION 1 Letting (mo./yr.) 04/2021

Financial Project ID: (Lead Number Only) 443551-1

Proposal/Contract ID: T2791

Federal Funds: No Yes Federal Aid No: D219-107-B; D219-155-B

County: DUVAL State Road No: 211

Mandatory Only: No Yes (If Yes, Approval Documentation Not Required.)

CERTIFICATION

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

District Specifications Engineer (or designee) has determined that a revision to the

Specifications Package is is not required

Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

REVISIONS

Plans Revision Number 1

Reissued BIM.Zip

Supplemental Specification Package Number _____

Reissued Specifications Package

Estimate Of Quantities Report

Reissued CADD.Zip

Contract Time Revised _____ (Total Calendar Day)

Date: 3/24/2021

Financial Project ID: (Lead Number Only) 443551-1

Proposal/Contract ID: T2791

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
443551-1-52-01	1	3/23/2021	Listed Revisions
443551-1-52-01	2	3/23/2021	Updated PrP
443551-1-52-01	3	3/23/2021	See Summary of Quantities Table
443551-1-52-01	S-1	3/23/2021	Listed Revisions for Signing & Pavement Marking Plans
443551-1-52-01	S-2	3/23/2021	Revised Pay Items for 711-11-123 & 711-14-125
443551-1-52-01	S-6	3/23/2021	Added special emphasis crosswalk markings
443551-1-52-01	S-7	3/23/2021	Added special emphasis crosswalk markings

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER _____

Sheet Number	Revision Date	Description

Date: 3/24/2021

Financial Project ID: (Lead Number Only) 443551-1

Proposal/Contract ID: T2791

Summary Of Quantities (Trns*port)

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
443551-1-52-01	711-11-123	Revision	960	1386
443551-1-52-01	711-14-125	Revision	476	951