



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

April 8, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2805

FINANCIAL PROJECT NUMBER(S): 437418 1 52 01

FEDERAL AID PROJECT NUMBER(S): D220078B

COUNTY(IES): Putnam

**PROJECT NAME(S): Drayton Island Rd., Over St. Johns River, Br. No. 764060
and No. 764061**

BIDS TO BE RECEIVED: April 28, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2805.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

for

Alan Autry, Manager

Contracts Administration Office

AA:cj

Attachment

Date: 4/6/2021

Financial Project ID: (Lead Number Only) 437418-1

Proposal/Contract ID: T2805

Date: 4/6/2021

TO: **Final Plans (CO-FINALPLANS)**

FROM: Clint McCraw, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** REVISION 1 Letting (mo./yr.) 04/2021

Financial Project ID: (Lead Number Only) 437418-1

Proposal/Contract ID: T2805

Federal Funds: No Yes **Federal Aid No:** 00B2-099-B; D218-040-B; D220-078-B

County: PUTNAM **State Road No:** _____

Mandatory Only: No Yes (If Yes, Approval Documentation Not Required.)

CERTIFICATION

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

District Specifications Engineer (or designee) has determined that a revision to the

Specifications Package is is not required

Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

N/A For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

N/A For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

REVISIONS

Plans Revision Number 1

Reissued BIM.Zip

Supplemental Specification Package Number _____

Reissued Specifications Package

Estimate Of Quantities Report

Reissued CADD.Zip

Contract Time Revised _____ (Total Calendar Day)

Date: 4/6/2021

Financial Project ID: (Lead Number Only) 437418-1

Proposal/Contract ID: T2805

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
437418-1-52-01	1	4/6/2021	Listed Revisions
437418-1-52-01	2A	4/6/2021	Added Sheet
437418-1-52-01	3A & 3B	4/6/2021	See Summary of Quantities
437418-1-52-01	9-10	4/6/2021	Revised Structure Background
437418-1-52-01	20-21	4/6/2021	Revised Structure Background and location of Turbidity Barrier
437418-1-52-01	22-23	4/6/2021	Revised Structure Background and shading
437418-1-52-01	25-30	4/6/2021	Revise Structure Background
437418-1-52-01	SQ-2	4/6/2021	Revised Quantity of Turbidity Barrier
437418-1-52-01	B-01	4/6/2021	Listed Revisions
437418-1-52-01	B-02A & B-03A	4/6/2021	Added Sheet
437418-1-52-01	BQ1-1	4/6/2021	Added Quantity for Dolphin
437418-1-52-01	BQ1-2	4/6/2021	Revised Quantity for Structural Steel Misc.
437418-1-52-01	BQ2-1	4/6/2021	Revised Quantity for Rip Rap, added quantity for Dolphin
437418-1-52-01	BQ2-2	4/6/2021	Revised Quantity for Structural Steel Misc.
437418-1-52-01	B-06	4/6/2021	Updated Location of Fender System

Date: 4/6/2021

Financial Project ID: (Lead Number Only) 437418-1

Proposal/Contract ID: T2805

437418-1-52-01	B-07	4/6/2021	Updated Fender Location
437418-1-52-01	B-10	4/6/2021	Updated Location of Fender System, added dolphin and section A-A, revised note
437418-1-52-01	B-11	4/6/2021	Added dolphin piles and detail
437418-1-52-01	B-15	4/6/2021	Updated Section B-B
437418-1-52-01	B-22	4/6/2021	Removed manual hoist connection
437418-1-52-01	B-24	4/6/2021	Removed bolt holes on floor beam for manual hoist connection
437418-1-52-01	B-27	4/6/2021	Revised W12x26 and Hoist Cover
437418-1-52-01	B-28	4/6/2021	Revised Top of Dolphin Elevation
437418-1-52-01	B-29	4/6/2021	Removed Manual Hoist Information
437418-1-52-01	B-30, B-33, & B-34	4/6/2021	Removed Manual Hoists
437418-1-52-01	B-35	4/6/2021	Revised Generator Requirement

Date: 4/6/2021

Financial Project ID: (Lead Number Only) 437418-1

Proposal/Contract ID: T2805

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER _____

Sheet Number	Revision Date	Description

Summary Of Quantities (Trns*port)

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
437418-1-52-01	0104-11	Revision	654	683
437418-1-52-01	0455-2-8	Revision	540	900
437418-1-52-01	460-2-15	Revision	20760	22020
437418-1-52-01	530-3-3	Revision	175	205