



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

March 26, 2021

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5716**

**FINANCIAL PROJECT NUMBER(S): 437451 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D520025B**

**COUNTY(IES): Osceola**

**PROJECT NAME(S): SR 530 (US 192), From MP 12.611 To MP 12.939 At Hoagland Blvd.**

---

**BIDS TO BE RECEIVED: April 28, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5716.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezagadeh*  
for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

REVISION MEMO

DATE: 03/24/2021
TO: Final Plans (CO-FINALPLANS)
FROM: Kathleen Enot, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 04/21
Financial Project ID 437451-1-52-01 (Lead number only)
Proposal/Contract ID T5716
Federal Funds: No Yes Federal Aid No. D520 025 B
County Osceola State Road No. 530

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the project and a package revision is not required. \*Approved By: Beth Carlson, Specifications Engineer, Date: 3/24/2021 4:58 PM EDT

\*Concurred by: Jeffrey Cicarello, Design Engineer or Designee, Date: 3/24/2021 5:42 PM EDT

\*Concurred by: Loren Bobo, Director of Transportation Development or Designee, Date: 3/25/2021 9:44 AM EDT

If Projects of Division Interest,
\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (Pages).
REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (Pages).
PLANS REVISION NUMBER 1 (28 Sheets).
CONTRACT TIME REVISED: No Yes (If yes, \_\_\_\_\_ Total Calendar Days)



**Form 131-C**3 of 3DATE: 03/24/2021Financial Project ID 437451-1-52-01

(Lead number only)

Proposal/Contract ID T5716PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/1/2021</u>	<u>Key Sheet Updated</u>
<u>3,4</u>	<u>3/1/2021</u>	<u>Updated Quantities</u>
<u>5</u>	<u>3/1/2021</u>	<u>Clarified Pavement Joint Widening Detail</u>
<u>6</u>	<u>3/1/2021</u>	<u>Clarified Pavement Joint Widening Detail</u>
<u>12</u>	<u>3/1/2021</u>	<u>Station 32+60 Callout Added</u>
<u>14</u>	<u>3/1/2021</u>	<u>Added Labels; Two notes added to Sheet</u>
<u>25,26</u>	<u>3/1/2021</u>	<u>Added Cross Section Elevation</u>
<u>31,32</u>	<u>3/1/2021</u>	<u>Added Lane Width Dimension</u>
<u>36,37</u>	<u>3/1/2021</u>	<u>Added Lane Width Dimension</u>
<u>40</u>	<u>3/1/2021</u>	<u>Added Shoulder Dimension</u>
<u>42</u>	<u>3/1/2021</u>	<u>Added Lane Width Dimension</u>
<u>43,47</u>	<u>3/1/2021</u>	<u>Added Traffic Flow Arrows</u>
<u>48,52</u>	<u>3/1/2021</u>	<u>Turn Lane Islands Removed</u>
<u>49</u>	<u>3/1/2021</u>	<u>Modified Lane Marking Callout</u>
<u>61</u>	<u>3/1/2021</u>	<u>Clarification edits to Transit Pad</u>
<u>SQ-8</u>	<u>3/1/2021</u>	<u>Notes Added for Clarification</u>
<u>SQ-9</u>	<u>3/1/2021</u>	<u>Added Type E C&amp;G and Traffic Separator</u>
<u>S-1</u>	<u>3/1/2021</u>	<u>Updated Key Sheet</u>
<u>S-3</u>	<u>3/1/2021</u>	<u>Quantity Adjustment</u>
<u>S-4</u>	<u>3/1/2021</u>	<u>Added Delineator</u>
<u>S-5</u>	<u>3/1/2021</u>	<u>Added Striping</u>
<u>S-6</u>	<u>3/1/2021</u>	<u>Labeled Crosswalks</u>