



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

April 21, 2021

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5718**

**FINANCIAL PROJECT NUMBER(S): 437634 1 52 01, 437634 1 56 01 and 437634 1 56 02**

**FEDERAL AID PROJECT NUMBER(S): D520063B**

**COUNTY(IES): Orange**

**PROJECT NAME(S): SR 551 (Goldenrod Rd.), From SR 408 To SR 50**

---

**BIDS TO BE RECEIVED: April 28, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5718.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezagadeh*

for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

### REVISION MEMO

DATE: 4-20-2021  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Taleb Shams, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 4/2021  
 Financial Project ID 437634-1-52-01 (Lead number only)  
 Proposal/Contract ID T5718  
 Federal Funds:  No  Yes Federal Aid No. D520-063-B  
 County Orange State Road No. 551

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specification  a package revision is   
 is not  required. \*Approved By: Christine Bacomo Date: 4/20/2021 | 2:46 PM EDT  
DocuSigned by: 9797370829DC44F...

\*Concurred by: Jeffrey Licenello Date: 4/20/2021 | 4:13 PM EDT  
DocuSigned by: 5459902662D440...  
 Signature of District Engineer

\*Concurred by: Loren Bobo Date: 4/20/2021 | 4:26 PM EDT  
DocuSigned by: 1EBD7ED7E5824D5...  
 Signature of Director of Transportation Development or Designee

If Projects of Division Interest,  
 \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: [Signature] Date: 4/20/2021 | 5:20 PM EDT  
DocuSigned by: 862D6BC1F4FF447...  
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 ( 23 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)







