



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

April 16, 2021

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7473**

**FINANCIAL PROJECT NUMBER(S): 439448 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D721024B**

**COUNTY(IES): Hernando**

**PROJECT NAME(S): SR 700 (US 98), Citrus Way Roundabout**

---

**BIDS TO BE RECEIVED: April 28, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**  
**NUMBER ONE**

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 10, 2021, are revised to include the Supplemental Specifications Package 3 page(s) dated April 15, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 2  
Page two  
April 16, 2021

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7473.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezaadeh*

for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment



Date: 4/16/2021

Financial Project ID: (Lead Number Only) 439448-1

Proposal/Contract ID: T7473

PLANS REVISION NUMBER REV02

FPID	Sheet Number	Revision Date	Description
439448-1-52-01	1	4/15/2021	Revised Key Sheet
439448-1-52-01	2B	4/15/2021	Added Signature Sheet
439448-1-52-01	3-4	4/15/2021	Revised Summary of Pay Items
439448-1-52-01	7-8	4/15/2021	Revised Typical Section
439448-1-52-01	SQ-2A	4/15/2021	Added Summary of Quantities Sheet
439448-1-52-01	SQ-3	4/15/2021	Updated Pay Item Notes and Quantities
439448-1-52-01	SQ-5-SQ-6	4/15/2021	Updated Pay Item Notes and Quantities

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER SUPP01

Sheet Number	Revision Date	Description
1-3	4/15/2021	Include MSP for Pavement Coring Report

Date: 4/16/2021

Financial Project ID: (Lead Number Only) 439448-1

Proposal/Contract ID: T7473

**Summary Of Quantities (Trns\*port)**

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
439448-1-52-01	102-2-200	Revision	1	1
439448-1-52-01	102-2-300	Revision	1	1
439448-1-52-01	102-6	Revision	5635	0
439448-1-52-01	160-4	Revision	13020	12810
439448-1-52-01	285-709	Revision	8109	7049
439448-1-52-01	334-1-57	Revision	0	1144