



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

August 18, 2021

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5719
FINANCIAL PROJECT NUMBER(S): 434411 1 52 01
FEDERAL AID PROJECT NUMBER(S): D520105B
COUNTY(IES): Volusia
PROJECT NAME(S): SR 400 (I-4), From W of CR 4139 To SR 44

BIDS TO BE RECEIVED: August 25, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5719.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezaadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 8/13/2021
 TO: Final Plans (CO-FINALPLANS)
 FROM: JOSEPH FONTANELLI, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 2 - Letting (mo./yr.) 08/21
 Financial Project ID 434411-1-52-01 (Lead number only)
 Proposal/Contract ID T5719
 Federal Funds: No Yes Federal Aid No. D520-105-B
 County VOLUSIA State Road No. 400

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is not required. *Approved By Beth Carlson Date: 8/13/2021 | 5:07 PM EDT

*Concurred by: Margie Isaac Date: 8/13/2021 | 6:04 PM EDT
DocuSigned by: Margie Isaac, District Design Engineer or Designee

*Concurred by: C. Jack Atkins Date: 8/16/2021 | 7:21 AM EDT
DocuSigned by: C. Jack Atkins, Director of Transportation Development or Designee

If Projects of Division Interest,
 *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 8/17/2021 | 6:21 AM EDT
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 2 (28 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 8/13/20213 of 4Financial Project ID 434411-1-52-01 (Lead number only)Proposal/Contract ID T5719PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>8/12/2021</u>	<u>UPDATED KEY SHEET</u>
<u>2B</u>	<u>8/12/2021</u>	<u>ADDED SIGNATURE SHEET 2B.</u>
<u>3</u>	<u>8/12/2021</u>	<u>UPDATED QUANTITIES</u>
<u>4</u>	<u>8/12/2021</u>	<u>UPDATED QUANTITY FOR 700-1-11, 700-1-12, & 700-1-13</u>
<u>S-1</u>	<u>8/11/2021</u>	<u>UPDATED KEY SHEET TO ADD SIGNATURE SHEET S-1A</u>
<u>S-1A</u>	<u>8/11/2021</u>	<u>ADDED SIGNATURE SHEET S-1A</u>
<u>S-2</u>	<u>8/11/2021</u>	<u>UPDATED QUANTITY FOR 700-1-11 & 700-1-12</u>
<u>S-3</u>	<u>8/11/2021</u>	<u>UPDATED QUANTITY FOR 700-1-11 & 700-1-12</u>
<u>S-4</u>	<u>8/11/2021</u>	<u>UPDATED QUANTITY FOR 700-1-11 & 700-1-12</u>
<u>S-5</u>	<u>8/11/2021</u>	<u>UPDATED QUANTITY FOR 700-1-11 & 700-1-12</u>
<u>S-6</u>	<u>8/11/2021</u>	<u>UPDATED QUANTITY FOR 700-1-11, 700-1-12, & 700-1-13</u>
<u>S-10</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 to 700-1-12, & FROM 700-1-15 TO 700-2-15, & FROM 700-1-60 TO 700-2-60</u>
<u>S-14</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>
<u>S-15</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>
<u>S-16</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>
<u>S-19</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>
<u>S-20</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>
<u>S-21</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>
<u>S-25</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>
<u>S-26</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>
<u>S-27</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>
<u>S-28</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>
<u>S-29</u>	<u>8/11/2021</u>	<u>REVISED QUANTITY FROM 700-1-11 TO 700-1-12</u>

