



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

July 28, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5720

FINANCIAL PROJECT NUMBER(S): 441019 1 52 01

FEDERAL AID PROJECT NUMBER(S): D521036B

COUNTY(IES): Seminole

PROJECT NAME(S): SR 419, From S of US 17-92 To SR 434

BIDS TO BE RECEIVED: August 25, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated June 16, 2021, are revised to include the Supplemental Specifications Package 3 page(s) dated July 19, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1
Page two
July 28, 2021

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5720.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 7/21/2021
 TO: Final Plans (CO-FINALPLANS)
 FROM: TY GARNER, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 8/25/2021
 Financial Project ID 441019-1-52-01 (Lead number only)
 Proposal/Contract ID T5720
 Federal Funds: No Yes Federal Aid No. D521-036-B
 County SEMINOLE State Road No. 419

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the environment and **is not** required. *Approved By: Beth Carlson DocuSigned by: Beth Carlson Package and a package revision is required. Date: 7/22/2021 5:04 PM EDT

*Concurred by: Jeffrey Ciarello DocuSigned by: Jeffrey Ciarello Date: 7/23/2021 | 1:32 PM EDT
 _____ sign Engineer or Designee

*Concurred by: C. Jack Adkins DocuSigned by: C. Jack Adkins Date: 7/23/2021 | 1:35 PM EDT
 _____ Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (5 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



