



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

August 18, 2021

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5728

FINANCIAL PROJECT NUMBER(S): 443958 1 52 01 and 444329 1 52 01

FEDERAL AID PROJECT NUMBER(S): D521013B

COUNTY(IES): Osceola

**PROJECT NAME(S): SR 400 (I-4), From the Polk Co. Line To W of SR 417 and
Various locations as Listed in Plans**

BIDS TO BE RECEIVED: August 25, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER TWO

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated June 21, 2021, attached thereto, are revised to include the Supplemental Specifications Package 6 page(s) dated August 13, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 2
Page two
August 18, 2021

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5728.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 8/17/2021
TO: Final Plans (CO-FINALPLANS)
FROM: Su Hao, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 2 - Letting (mo./yr.) 8/25/2021
Financial Project ID 443958-1 (Lead number only)
Proposal/Contract ID T5728
Federal Funds: No Yes Federal Aid No. D521-013-B
County Osceola State Road No. 400

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specific... a package revision is required. *Approved By: Christine Bacomo Date: 8/17/2021 | 4:54 PM EDT

*Concurred by: Naziru Isaac Date: 8/17/2021 | 4:55 PM EDT
*Concurred by: C. Jack Adkins Date: 8/17/2021 | 4:56 PM EDT

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: 8/17/2021 | 8:19 PM EDT

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (6 Pages).
- REISSUED SPECIFICATIONS PACKAGE (Pages).
- PLANS REVISION NUMBER 1 (33 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, Total Calendar Days)

DATE: 8/17/2021

Financial Project ID 443958-1 (Lead number only)

Proposal/Contract ID T5728

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>8/13/2021</u>	<u>Added Supplemental Specification 2 Cover Sheet</u>
<u>2</u>	<u>8/13/2021</u>	<u>Revised Technical Special Provision Header</u>
<u>3-5</u>	<u>8/13/2021</u>	<u>Added Technical Special Provision T639</u>
<u>6</u>	<u>8/13/2021</u>	<u>THIS COMPLETES THIS SPECIFICATION PACKAGE</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0430-174-218	30-41	Rev	719	65
0430-175-118	30-41	Rev	4977	4920
0430-175-124	30-41	Rev	924	864
0430-175-136	30-41	Rev	651	377
0430-175-148	30-41	Rev	878	369
0430-175-218	30-41	Add	0	347
0430-185-118	30-41	Add	0	329
0430-185-124	30-41	Add	0	60
0430-185-136	30-41	Add	0	274
0430-185-148	30-41	Add	0	509
0430-982-125	30-41	Add	0	6
0430-982-625	30-41	Rev	7	1

