



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

August 2, 2021

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5735**  
**FINANCIAL PROJECT NUMBER(S): 440424 1 52 01**  
**FEDERAL AID PROJECT NUMBER(S): NASA002A**  
**COUNTY(IES): Brevard**  
**PROJECT NAME(S): NASA Causeway, Bridge Replacement**

---

**BIDS TO BE RECEIVED: August 25, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**  
**NUMBER ONE**

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated April 28, 2021, are revised to include the Supplemental Specifications Package 3 page(s) dated July 21, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1  
Page two  
August 2, 2021

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5735.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezaadeh*

for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

### REVISION MEMO

DATE: 7/29/2021  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: TY GARNER, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 8/25/2021  
 Financial Project ID 440424-1-52-01 (Lead number only)  
 Proposal/Contract ID T5735  
 Federal Funds:  No  Yes Federal Aid No. NASA-002-A  
 County Brevard State Road No. N/A

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is  **is not**  required. \*Approved By: Beth Carlson Date: 7/29/2021 | 2:36 PM EDT  
Signature of District Specifications Engineer

DocuSigned by:  
 \*Concurred by: Jeffrey Cicarello Date: 7/29/2021 | 2:42 PM EDT  
Signature of District Design Engineer or Designee  
 \*Concurred by: C. Jack Adkins Date: 7/29/2021 | 3:20 PM EDT  
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,  
 \*Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 (93 Sheets).
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

DATE: 07/29/2021

Financial Project ID 440424-1-52-01 (Lead number only)

Proposal/Contract ID T5735

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-3</u>	<u>07/22/2021</u>	<u>Mandatory Spec change for Excavation and Embankment</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
0107-1	SQ-6	REV.	304.97	2,490.62
0107-2	SQ-6	REV.	346.02	2,709.93
0110-73	SQ-11	ADD.	0	3,246.0
0120-1	SQ-11	REV.	35,407	55,493
0120-6	SQ-11	REV.	83,469	95,753
400-3-20	BQ1-1	REV.	1,258	2,199
400-3-20	BQ1-2	REV.	1,619	1,908
400-4-4	BQ1-1	REV.	4,842	5,501
400-4-4	BQ1-2	REV.	6,118	5,980
400-4-5	BQ1-1	ADD.	0	124
400-4-5	BQ1-2	ADD.	0	154
400-4-25	BQ1-1	REV.	14,137	13,463
400-4-25	BQ1-2	REV.	15,226	15,213
400-7-1	BQ1-1	REV.	19,365	17,889
400-7-1	BQ1-2	REV.	24,359	22,809

**Form 131-C**3 of 5DATE: 07/29/2021Financial Project ID 440424-1-52-01 (Lead number only)Proposal/Contract ID T5735

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
400-9-1	BQ1-1	REV.	19,365	17,889
400-9-1	BQ1-2	REV.	24,359	22,809
400-147	BQ1-1	REV.	163	154
400-147	BQ1-2	REV.	229	215
415-1-4	BQ1-1	REV.	1,466,704	1,436,528
415-1-4	BQ1-2	REV.	1,649,151	1,630,676
415-1-5	BQ1-1	REV.	2,578,526	2,499,792
415-1-5	BQ1-2	REV.	3,073,607	3,099,609
415-1-9	BQ1-1	REV.	9,206	18,454
415-1-9	BQ1-2	REV.	9,354	22,958
450-2-78	BQ1-1	REV.	17,725	17,691
450-2-78	BQ1-2	REV.	24,815	24,764
450-2-96	BQ1-1	REV.	2,405	2,389
450-2-96	BQ1-2	REV.	3,367	3,344
455-34-6	BQ1-1	REV.	40,286	41,300
455-34-6	BQ1-2	REV.	53,536	53,022
455-133-2	BQ1-1	DEL.	66,935	0
455-133-2	BQ1-2	DEL.	76,085	0
455-143-6	BQ1-1	REV.	3,438	4,796
455-143-6	BQ1-2	REV.	2,627	3,651
0510-1	SQ-1	ADD.	0	1
0520-6	SQ-14	REV.	2,134	1,068
524-2-2	BQ1-1	ADD.	0	43
524-2-2	BQ1-2	REV.	31	84
0536-81-12	SQ-15	ADD.	0	2
0536-81-13	SQ-15	ADD.	0	2
548-12	BQ1-1	REV.	11,415	11,497
548-12	BQ1-2	REV.	15,906	16,093
548-13	BQ1-2	REV.	11,474	12,015

DATE: 07/29/20214 of 5Financial Project ID 440424-1-52-01 (Lead number only)Proposal/Contract ID T5735

## PLANS REVISION NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>07/22/2021</u>	<u>Updated Key Sheet</u>
<u>2A</u>	<u>07/22/2021</u>	<u>Added Sheet 2A</u>
<u>3-4</u>	<u>07/22/2021</u>	<u>Quantities Updated</u>
<u>5</u>	<u>07/22/2021</u>	<u>Quantity Table Updated</u>
<u>27</u>	<u>07/22/2021</u>	<u>Added Pavement Design Notes for Reconstruction of Parking Lot</u>
<u>48-50</u>	<u>07/22/2021</u>	<u>Excavation Modified</u>
<u>90-94</u>	<u>07/22/2021</u>	<u>Excavation and Embankment Modified</u>
<u>101-122</u>	<u>07/22/2021</u>	<u>Excavation and Embankment Modified</u>
<u>123-133</u>	<u>07/22/2021</u>	<u>Embankment Modified</u>
<u>134-156</u>	<u>07/22/2021</u>	<u>Excavation and Embankment Modified</u>
<u>SQ-1</u>	<u>07/22/2021</u>	<u>Pay Item 0510-1 Added</u>
<u>SQ-6 - SQ-9</u>	<u>07/22/2021</u>	<u>Pay Item 0107-1 and 0107-2 Quantities Updated</u>
<u>SQ-11</u>	<u>07/22/2021</u>	<u>Pay Item 0110-73 Added</u>
<u>SQ-11</u>	<u>07/22/2021</u>	<u>Pay Item 0120-1 and 0120-6 Quantities Updated</u>
<u>SQ-11</u>	<u>07/22/2021</u>	<u>Design Notes Added to Pay Item 0110-4-10</u>
<u>SQ-14</u>	<u>07/22/2021</u>	<u>Pay Item 0520-6 Quantities Updated</u>
<u>SQ-15</u>	<u>07/22/2021</u>	<u>Pay Item 0536-81-12 and 0536-81-13 Added</u>
<u>B-1</u>	<u>07/22/2021</u>	<u>Updated Key Sheet</u>
<u>B-2</u>	<u>07/22/2021</u>	<u>Added New Sheet</u>
<u>B-3A</u>	<u>07/22/2021</u>	<u>New Sheet</u>
<u>B-6</u>	<u>07/22/2021</u>	<u>Deleted Note</u>
<u>BQ1-1</u>	<u>07/22/2021</u>	<u>Revised Quantities and Deleted Note</u>
<u>BQ1-2</u>	<u>07/22/2021</u>	<u>Revised Quantities</u>
<u>B1-39</u>	<u>07/22/2021</u>	<u>Added Missing Pile Numbers and Deleted Cofferdams</u>

