



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

December 1, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7480

FINANCIAL PROJECT NUMBER(S): 440253 1 52 01

FEDERAL AID PROJECT NUMBER(S): D721049B

COUNTY(IES): Hillsborough

**PROJECT NAME(S): SR 597 (Dale Mabry Hwy.), From N of South Village Dr.
To S of Van Dyke Rd.**

BIDS TO BE RECEIVED: December 08, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7480.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh
for
Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 11/30/2021

Page 1 of 3

DATE: November 30, 2021
 TO: Plans Revision No.1
 FROM: Charlie Xie, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 01** - Letting (mo./yr.) 12/2021
Financial Project ID 440253-1-52-01
Proposal/Contract ID T7480
 Federal Funds: No Yes Federal Aid No. D721-049-B
 County Hillsborough State Road No. 597

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specificatiopackage revision is
 is not required. *Approved By: Demetria Arencibia Date: 11/30/2021 | 1:18 PM EST
 Signature of 1ECBA68FBDA1411... eer

*Concurred by: Richard Moss Date: 11/30/2021 | 1:21 PM EST
 Signature of Director of Transportation Development or Designee CADF49BFE538492...

If Projects of Division Interest,

*Authorized By: N/A Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: David Gwynn Date: 11/30/2021 | 1:25 PM EST
 Signature of District Secretary 282623A882FE4AC...

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (15 Sheets) :

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 11/30/2021

Page 2 of 3

Financial Project ID 440253-1-52-01 (Lead number only)Proposal/Contract ID T7480PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11-29-21</u>	<u>Added sheet 2A to the index</u>
<u>2A</u>	<u>11-29-21</u>	<u>Added Sheet</u>
<u>3-5</u>	<u>11-29-21</u>	<u>Revised pay items and quantities</u>
<u>SQ-24</u>	<u>11-29-21</u>	<u>Updated quantity for pay item No. 0160-4</u>
<u>SQ-25</u>	<u>11-29-21</u>	<u>Revised the pay item number and description for super pave to 0334-1-13</u>
<u>SQ-27</u>	<u>11-29-21</u>	<u>Updated quantity for pay item No. 0430-982-125</u>
<u>T-1</u>	<u>11-29-21</u>	<u>Added sheet T-2A to the index</u>
<u>T-2A</u>	<u>11-29-21</u>	<u>Added sheet</u>
<u>T-4</u>	<u>11-29-21</u>	<u>Updated quantity for pay item 653-1-11</u>
<u>T-23</u>	<u>11-29-21</u>	<u>Updated quantity for pay item 653-1-11 and updated quantity for existing pedestrian signal to remain</u>
<u>L-1</u>	<u>11-29-21</u>	<u>Added sheet L-2A to the index</u>
<u>L-2A</u>	<u>11-29-21</u>	<u>Added sheet</u>
<u>L-3</u>	<u>11-29-21</u>	<u>Updated quantities for pay item 715-11-211 and 715-500-1</u>

Financial Project ID FPN 440253-1-52-01Proposal/Contract ID T7480SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER **Not Applicable**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

DATE: 11/30/2021

Page 3 of 3

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
ROADWAY PLANS				
0160-4	3, SQ-24	Revised	230	428
0334-1-13	3, SQ-25	Added	-	22978.6
0334-1-53	3, SQ-25	Deleted	22978.6	-
0430-982-125	3, SQ-27	Revised	1	2
SIGNING AND PAVEMENT MARKING PLANS				
		No Changes		
SIGNALIZATION PLANS				
653-1-11	5, T-4	Revised	40	41
LIGHTING PLANS				
715-11-211	4, L-3	Revised	46	45
715-500-1	4, L-3	Revised	52	54