



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

February 3, 2021

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4554

FINANCIAL PROJECT NUMBER(S): 437832 2 52 01

FEDERAL AID PROJECT NUMBER(S): D420074B

COUNTY(IES): Broward

PROJECT NAME(S): SR 93 (I-95), From Sheridan St. To S of SR 862 (I-595)

BIDS TO BE RECEIVED: February 17, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4554.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

for

Alan Autry, Manager

Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 02/01/2021

TO: Final Plans (CO-FINALPLANS)

FROM: Bing Wang, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo./yr.) 2/2021

Financial Project ID 437832-2-52-01 (Lead number only)

Proposal/Contract ID T4554

Federal Funds: No Yes Federal Aid No. D420-074-B

County Broward

State Road No. 93

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Digitally signed by John Olson Date: 2021.02.02 15:40:31 -05'00' Signature of Director of Transportation Development or Designee

Date:

I have reviewed for effects on the Specifications Package and a package revision is not required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling Date: 2021.02.02 09:28:35 -05'00' Signature of District Specifications Engineer Date: February 02, 2021

If Projects of Division Interest ,

*Authorized By:

Print Name of FHWA Engineer

Date:

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Gerry O'Reilly Digitally signed by Gerry O'Reilly Date: 2/2/2021 | 6:07 PM EST Signature of District Secretary

DS SB

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER n/a (Pages).

REISSUED SPECIFICATIONS PACKAGE n/a (Pages).

PLANS REVISION NUMBER 2 (5 Sheets).

CONTRACT TIME REVISED: No Yes(if yes, Total Calendar Days)

