



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

February 4, 2021

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7459

FINANCIAL PROJECT NUMBER(S): 445507 2 52 01 and 445507 1 52 01

FEDERAL AID PROJECT NUMBER(S): D721003B and D721002B

COUNTY(IES): Hillsborough, Pinellas

**PROJECT NAME(S): I-275, I-75, I-4 – Signing/Pavement Markings, Wrong Way Vehicle
Detection System At Various Off-Ramps**

BIDS TO BE RECEIVED: February 17, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7459.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 02/03/2021 1 of 5
 TO: Final Plans(CO-FINALPLANS)
 FROM: Bronoris Pye, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 02** - Letting (mo./yr.) 02/2021
 Financial Project ID 445507-2-52-01 (Lead number only)
 Proposal/Contract ID T7459
 Federal Funds: No Yes Federal Aid No. D721-003-B
 County: Hillsborough & Pinellas State Road No. 93, 682, 592, 400,
93A, 582

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Spec _____ and a package revision is
 is not required. *Approved By: Arencibia, Demetria Date: 2/3/2021 | 11:13 AM EST
DocuSigned by: 1ECBA08FBDA1411... Signature of District Specifications Engineer

*Concurred by: Richard Moss Date: 2/3/2021 | 2:27 PM EST
DocuSigned by: CADF49BFE538492... Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHO

*Approved By: David Gwynn Date: 2/3/2021 | 2:32 PM EST
DocuSigned by: 282623A882FE4AC... Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 01 (35 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)



DATE: 02/03/20212 of 5Financial Project ID 445507-2-52-01 (Lead number only)Proposal/Contract ID T7459PLANS REVISION NUMBER 01

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|-------------------|--|
| <u>1</u> | <u>02/01/2021</u> | <u>Added Sheets 1A, 6A, 21A, 38A, 63A, 74, 75</u> |
| <u>1A</u> | <u>02/01/2021</u> | <u>Added New Signature Sheet</u> |
| <u>2</u> | <u>02/01/2021</u> | <u>Updated Quantities</u> |
| <u>3</u> | <u>02/01/2021</u> | <u>Added New Pay Item Numbers and Updated Quantities</u> |
| <u>4</u> | <u>02/01/2021</u> | <u>Added New Pay Item Numbers</u> |
| <u>5</u> | <u>02/01/2021</u> | <u>Added New Pay Item Numbers, Added Plan Sheet 21A, and Included Quantities.</u> |
| <u>6</u> | <u>02/01/2021</u> | <u>Added New Pay Item Numbers and Moved the Other Plan Sheets</u> |
| <u>6A</u> | <u>02/01/2021</u> | <u>Added New Tabulation of Quantities Sheet</u> |
| <u>7</u> | <u>02/01/2021</u> | <u>Updated Quantities</u> |
| <u>8</u> | <u>02/01/2021</u> | <u>Added New Off-Ramp location</u> |
| <u>9</u> | <u>02/01/2021</u> | <u>Updated Pay Item Notes</u> |
| <u>11</u> | <u>02/01/2021</u> | <u>Deleted Callout for Service Disconnect, Added Callouts for Pull Box, Concrete, and Above Ground Conduit</u> |
| <u>12</u> | <u>02/01/2021</u> | <u>Deleted Callout for Service Disconnect and Above Ground Conduit, Added Callouts for Directional Bore and Service Wire</u> |
| <u>13</u> | <u>02/01/2021</u> | <u>Deleted Callout for Service Disconnect, Added Callouts for Pull Box, Concrete, and Above Ground Conduit</u> |
| <u>14</u> | <u>02/01/2021</u> | <u>Deleted Callout for Service Disconnect, Added Callouts for Trench, Directional Bore, Pull Boxes, and Service Wire</u> |
| <u>15</u> | <u>02/01/2021</u> | <u>Deleted Callout for Service Disconnect</u> |
| <u>16</u> | <u>02/01/2021</u> | <u>Deleted Callout for Service Disconnect</u> |
| <u>17</u> | <u>02/01/2021</u> | <u>Added Callouts for Trench, Pull Box, Service Wire, and Updated Match Line</u> |
| <u>18</u> | <u>02/01/2021</u> | <u>Updated Match Line</u> |

DATE: 02/03/20213 of 5Financial Project ID 445507-2-52-01 (Lead number only)Proposal/Contract ID T7459

| | | |
|------------|-------------------|--|
| <u>21</u> | <u>02/01/2021</u> | <u>Deleted Callout for Service Disconnect, Added Callouts for Trench, Directional Bore, Pull Box, and Service Wire</u> |
| <u>21A</u> | <u>02/01/2021</u> | <u>Added New ITS Plan Sheet</u> |
| <u>23</u> | <u>02/01/2021</u> | <u>Added Callouts for Trench, Pull Box, and Service Wire, Deleted Callout for Service Disconnect</u> |
| <u>24</u> | <u>02/01/2021</u> | <u>Deleted Callout for Service Disconnect, Added Callouts for Trench and Pull Box</u> |
| <u>25</u> | <u>02/01/2021</u> | <u>Added Callouts for Concrete, Trench, and Pull Box, Deleted Callout for Service Disconnect</u> |
| <u>26</u> | <u>02/01/2021</u> | <u>Deleted Callout for Service Disconnect and Above Ground Conduit</u> |
| <u>27</u> | <u>02/01/2021</u> | <u>Updated Match Line</u> |
| <u>28</u> | <u>02/01/2021</u> | <u>Updated Match Line</u> |
| <u>29</u> | <u>02/01/2021</u> | <u>Deleted Callout for Service Disconnect, Added Callouts for Above Ground Conduit and Junction Pull Boxes</u> |
| <u>30</u> | <u>02/01/2021</u> | <u>Updated Match Line</u> |
| <u>38A</u> | <u>02/01/2021</u> | <u>Added New Sheet</u> |
| <u>51</u> | <u>02/01/2021</u> | <u>Deleted New Disconnect Box</u> |
| <u>52</u> | <u>02/01/2021</u> | <u>Deleted New Disconnect Box</u> |
| <u>63A</u> | <u>02/01/2021</u> | <u>Added New Temporary Traffic Control Plan Sheet</u> |
| <u>74</u> | <u>02/01/2021</u> | <u>Added New Conduit Details Sheet</u> |
| <u>75</u> | <u>02/01/2021</u> | <u>Added New Special Sign Details Sheet</u> |

DATE: 02/03/2021

4 of 5

Financial Project ID 445507-2-52-01 (Lead number only)Proposal/Contract ID T7459**Summary of Quantities (Trns*port) (445507-1-52-01)**

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|----------|-----------|--------------------|--------------|--------------|
| 522-1 | 3 | Add. | 0 | 2 |
| 630-2-11 | 3 | Rev. | 5971 | 6119 |
| 630-2-12 | 3 | Rev. | 2034 | 2384 |
| 630-2-14 | 3 | Rev. | 5 | 30 |
| 635-2-11 | 3 | Rev. | 38 | 42 |
| 639-2-1 | 3 | Rev. | 8686 | 9034 |
| 639-3-11 | 3 | Del. | 7 | 0 |

Summary of Quantities (Trns*port) (445507-2-52-01)

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|-----------|-----------|--------------------|--------------|--------------|
| 102-60 | 2 | Rev. | 93 | 102 |
| 102-74-1 | 2 | Rev. | 3660 | 3700 |
| 102-76 | 2 | Rev. | 10 | 12 |
| 102-99 | 2 | Rev. | 10 | 11 |
| 102-115 | 2 | Rev. | 96 | 112 |
| 522-1 | 3 | Add. | 0 | 5 |
| 630-2-11 | 3 | Rev. | 6925 | 7325 |
| 630-2-12 | 3 | Rev. | 2455 | 2984 |
| 630-2-14 | 3 | Rev. | 10 | 90 |
| 630-2-15 | 3 | Add. | 0 | 1902 |
| 633-1-121 | 3 | Rev. | 7205 | 8955 |
| 633-2-31 | 3 | Rev. | 8 | 12 |
| 633-2-32 | 3 | Rev. | 144 | 156 |
| 633-3-14 | 3 | Rev. | 12 | 13 |
| 633-3-16 | 3 | Rev. | 12 | 13 |
| 633-3-51 | 3 | Rev. | 2 | 3 |
| 635-2-11 | 3 | Rev. | 36 | 43 |
| 635-2-12 | 3 | Rev. | 15 | 16 |
| 635-3-12 | 3 | Add. | 0 | 7 |
| 639-2-1 | 3 | Rev. | 9848 | 13129 |
| 639-3-11 | 3 | Del. | 5 | 0 |
| 660-7-12 | 3 | Rev. | 2 | 3 |
| 684-1-1 | 3 | Rev. | 10 | 11 |
| 700-1-60 | 3 | Rev. | 6 | 8 |
| 700-6-11 | 3 | Rev. | 26 | 30 |
| 700-13-15 | 3 | Rev. | 30 | 34 |